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Introduction.
Work is to be accomplished for the Air National Guard Air Force Reserve Command Test Center
(AATC) and National Guard Bureau (NGB)/AS5, Tucson, AZ, herein referred to as Client,
through the General Services Administration (GSA, Federal Acquisition Service (FAS), Assisted
Acquisition Services Division (AASD), Southeast Sunbelt Region 4. This task directly supports
perform test planning, test execution, data analysis, test reporting, test logistics and
studies/analysis for modernization installations and integration on Air Reserve Component
(ARC) platforms which is composed of the Air National Guard (ANG) and Air Force Reserve
Command (AFRC) weapons systems.

Background.

AATC’s mission is to improve combat capability of the ANG and AFRC as total force partners.
The AATC vision is a small total force team leading the effort to rapidly and affordably improve
combat capability. Fulfillment of this Performance Work Statement (PWS) will enable AATC to
accomplish its assigned responsibilities in enhancing the war fighting capability for ANG,
AFRC, and the United States Air Force (USAF).

The PWS defines the tasks to be accomplished by the contractor to meet the needs of acquisition
management, studies and analyses, program management (PM), administrative support,
government property management, logistics, training, contracting, configuration and data
management, subject matter expertise (SME), information assurance (IA), cyber security,
engineering, hardware and software integration, prototype integration, systems integration,
system installation, operational demonstrations, test and evaluation (T&E), pilot/aircrew
operations for test programs, aircrew flight equipment (AFE) maintenance, aviation resource
management (ARM), ARC enterprise innovation support, and ARC Corsair Ranch software
factory support.

These activities will be in support of AATC and the support centers executing modernization

efforts for the ARC. AATC’s mission is to improve combat capability of the ANG and AFRC as
total force partners. The AATC vision is a small total force team leading the effort to rapidly and
affordably improve combat capability. Fulfillment of this PWS will enable AATC to accomplish
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its assigned responsibilities in enhancing the war fighting capability for ANG, AFRC, and the
United States Air Force (USAF).

AATC was established in 1981 to provide test and tactics support for ARC weapons systems.
Supporting the Total Force concept, AATC is the advocate, evaluator, and tactics developer for
those systems operated exclusively by the reserve forces, and provides test support for the
Combat Air Forces (CAF) and MAJCOMs when additional or unique assets are needed.

AATC conducts Operational Test and Evaluation (OT&E) and Tactics Development and
Evaluation (TD&E) for a variety of Mission Design Series (MDS) systems, offensive and
defensive weapon systems, sensors, avionics, and logistical support equipment, and provides
support to tests conducted by other DoD agencies. AATC conducts Operational Utility
Evaluations (OUE) to identify system limitations and capabilities to help define permanent
solutions and support acquisition decisions for system sustainment and modernization.

AATC activities include test planning, support, execution, and reporting of tasked events directly
impacting the ARC, CAF, and MAJCOMs. AATC defines low-risk, low-cost opportunities
exploiting commercial-off-the-shelf (COTS) equipment to improve USAF mission execution.
AATC refines USAF or joint tactics, techniques, and procedures (TTP) that improve the
efficiency and effectiveness of warfighting units, and hosts the annual Weapons and Tactics
Conference (WEPTAC) to identify field warfighting requirements and solutions to battlespace
challenges.

Test tasking is received from MAJCOM Headquarters in the form of project orders that contain
test objectives, critical operational issues, and general guidance for the project’s conduct.
Assigned projects are managed by the Director of Test (AATC/DT) and primarily conducted by
the Director of Operations (AATC/DO) at AATC, Morris Air National Guard Base, Tucson
International Airport (IAP), AZ; at Davis-Monthan Air Force Base (AFB), AZ; at an Operating
Location at Eglin AFB, FL; and at an Operating Location at Little Rock AFB, AR. Projects and
tests may be conducted at other worldwide units using AATC aircraft and/or unit-assigned
aircraft. Direct support at the system program offices (SPO) will/may be conducted at Hill AFB,
UT; Robins AFB, GA; Eglin AFB, FL; Tinker AFB, OK; Hanscom AFB, MA; and Wright
Patterson AFB, OH.

Projects are primarily associated with A-10, B-52, F-15, F-16, F-22, HH-60, RC-26, MC-12,
MQ-9, C-130, cyber security, special warfare equipment, tactical datalinks, space operations, and
innovation initiatives. Long range plans of the types of systems to be upgraded can be found in
the Air National Guard’s Weapons System Modernization Priorities and United States Air Force
Reserve which are released each year.

Objective.

This Task Order (TO) objective is to research, analyze, develop, follow, and implement a robust
Systems Engineering (SE) process to execute complex AATC modernization projects over
platform and system life cycles. SE activities shall include program management, engineering
design, and integration, ground and flight testing, fielding, and sustainment. This shall include
system engineering, T&E, and training efforts necessary to analyze, simulate, prototype, install,
integrate, document, and field modernization candidates.
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1.3

1.4

AATC typically has multiple projects in various phases across many weapons systems to address
varied warfighter requirements. The objective of the TO is to research and analyze
modernization projects for ANG and AFRC aircraft and weapons systems to include A-10, F-15,
F-16, F-22, F-35, C-130, C-5, C-17, B-52, E-8, HH-60, KC-135, RC-26, MC-12, C-32/40, and
MQ-9/Ground Control System (GCS), Air Operations Center (AOC)/ Battle Control Centers
(BCC)/ Control and Reporting Center (CRC), Special Warfare, Security Forces, and Agile
Combat Support, Space, and Cyber units.

Period of Performance.

This task order will have a Base Year period of performance with four (4) 1-year options. There
will be one (1) month Transition Period and eleven (11) months within the Base Year, ending on
26 July 2022. The four (4) 1-year option periods, if exercised by the government, shall begin at
option award and end one year thereafter for a maximum basic period of performance of five
years. There will be a FAR 52.217-8 six (6) month Extension of Services Option that will be
evaluated, awarded, and exercised if required.

Period of Performance (POP)

1 Month Transition: 27 July 2021 to 26 Aug 2021

Base Year: 27 Aug 2021 to 26 Jul 2022 (11 months)
Option Year One: 27 July 2022 to 26 Jul 2023

Option Year Two: 27 July 2023 to 26 Jul 2024

Option Year Three: 27 July 2024 to 26 Jul 2025

Option Year Four: 27 July 2025 to 26 Jul 2026

Six Month Extension: 27 July 2026 to 26 Jan 2027 (if required)

Transition.

There will be a one (1) month Transition Period prior to the start of the base period of
performance (POP). The contractor shall ensure the effective, efficient transfer of responsibility
as well as technical data, tools, test equipment, and repair and spare parts to the government or
another contractor at the end of this task order. The contractor shall provide support throughout
the phase-in and phase-out periods to minimize interruptions or delays to work that could impact
the mission.

1.4.1 Phase-In.

ID04210013

The contractor shall develop a “Transition-In Plan” to facilitate the accomplishment of a
seamless transition from the incumbent contractor who is operating under a previously awarded
contract/PWS to the incoming contractor who will become fully responsible for the scope of
work called for in this task order at the beginning of the POP. This “Transition-In Plan” is due
five (5) working days after award of the task order.

The incoming contractor shall be responsible for accomplishing necessary administrative and
logistical tasks necessary for the contractor to be fully functional in accordance with this task
order effective the start of the period of performance. Tasks that the incoming contractor shall
need to accomplish during the “Transition In” time period include, but are not limited to the
following:

1) Conduct transition meetings with the Client and the outgoing contractor,
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2) Provide administrative support and training to incoming personnel on the AATC security
aspects of the MES II mission,
3) Provide training on the unique Information Technologies supporting the AATC mission,

4) Take actions necessary to employ all required personnel with appropriate security
clearances in time to be fully functional per the task order,

5) Prepare/credential/indoctrinate personnel through security and provide network access,

6) Provide training on the various AATC program processes for the command,

7) Take actions necessary to employ all required personnel with appropriate security
clearances in time to be fully functional by the start of the Base Year Performance Start
Date. See PWS Section 8.12,

8) Take necessary actions to obtain/produce CAC cards and other documentation necessary
to meet contractual requirements,

9) Conduct a joint inventory of IT equipment, materials and tools, including software
licenses, with the client and the outgoing contractor, and

10) Assess equipment and Preventative Maintenance Inspection requirements (PMI).

During this transition period the outgoing contractor will remain fully responsible for the work
required by the task order that was awarded to that company. The incoming contractor shall
provide Transition Cost following the PWS 8.0.1 Technical Directives (TD) Process.

The following are provided:

Phase-Out.

The contractor shall provide a Transition-Out Plan no later than (NLT) ninety (90) calendar days
prior to expiration of this task order. The contractor shall identify how it will coordinate with the
incoming contractor and or government personnel to transfer knowledge regarding the following:
project management processes, points of contact, location of technical and project management
documentation, status of ongoing technical initiatives, appropriate contractor to contractor
coordination to ensure a seamless transition, transition of key personnel, identify schedules and
milestones, identify actions required of the Government, establish and maintain effective
communication with the incoming contractor/government personnel for the period of the
transition via weekly status meetings. The contractor shall ensure that all outstanding work
requests, equipment, and government-owned parts are turned in to the Contracting Officer
Representative (COR) or Alternate Contracting Officer Representative (ACOR) during the
phase-out period of the task order. During the phase-out period, the contractor shall prepare and
deliver a 100 percent accurate update of all inventory assets to the COR or ACOR at least ten
(10) business days before the end of this task order.

Tasks that the out-going contractor will need to accomplish during the “Transition Out” time
period include, but are not limited to the following:

1) Finalizing deliverables
2) Preparing/conducting transition briefings
3) Completing Information Assurance scans/documentation
4) Conduct security out briefings/programmatic de-briefings
5) Conduct network out processing
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6) Update briefings, documentation, & technical data for IT systems and networks

During this transition period the outgoing contractor will remain fully responsible for the work
required by the task order that was awarded to that company. The outgoing contractor shall Not
Separately Price (NSP) the client/Government for any Phase-Out requirements. A Transition-Out
Plan is due No Later Than (NLT) ninety (90) calendar days prior to expiration of this contract.

NOTE: If the incumbent contractor is awarded this new task order, there is no need for a
transition between companies. The contractor will not need to have any significant transition
time and will remain responsible at all times for performing the requirements found in the
applicable task order for the performance periods stated in those task orders. The contractor will
still be responsible for the development of a Transition-Out Plan NLT ninety (90) calendar days
prior to expiration of this task order.

2.0 Scope.

The contractor shall perform test planning, test execution, data analysis, test reporting, test
logistics and studies/analysis for modernization installations and integration on Air Reserve
Component (ARC) platforms which is composed of the Air National Guard (ANG) and Air
Force Reserve Command (AFRC) weapons systems. In addition, the contractor shall perform
specialized acquisition, program management, integration engineering, engineering liaison, and
technology insertion to assist Air National Guard Air Force Reserve Command Test Center
(AATC) and National Guard Bureau (NGB)/A5 with modernization of ARC weapons systems to
include but not limited to aircraft, Joint Terminal Area Controller (JTAC) and Special Warfare,
Command, Control, Communications, Computers, Intelligence, Surveillance and Reconnaissance
(C4ISR), domestic operations, cyber security, logistics programs software support, innovation,
and test process training support. ARC modernization efforts require avionics, mechanical, and
structural modifications to include but not limited to technical requirements definition, avionics
integration, systems engineering, design engineering, test support, cost assessment and control,
integrated logistics engineering, logistics, studies and analyses, preparing acquisition program
documentation, prototype installations, program engineering coordination, test equipment, and
technical documentation. Participation on integrated product teams (IPTs) within the Department
of Defense (DoD) communities will be required to accomplish the assigned tasks. These
products and support will be provided to several customers including the AATC, Major
Commands (MAJCOMs), Air Force and other DoD stakeholders. This may include support for
Aeronautical Systems Center (ASC) and Air Force Research Laboratory (AFRL) supported
programs and Air Force Life Cycle Management Centers (AFLCM) program offices.
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3.0 Performance Requirements.

3.1 Task 1 — Program Management & Mission Support (Contract Type FFP)
The contractor shall conduct formal program reviews and technical coordination meetings
(TCM) quarterly. Quarterly program reviews are normally held at the AATC. Items to be
discussed shall include the following: status of tasks being worked, problems encountered, status
of data collection and data analysis efforts, and travel and material purchases. AATC will
provide a set of topics for each meeting. Deliverables include presentation material, and meeting
minutes and reports.

Contractor employees performing services under this contract shall be controlled, directed, and
supervised at all times by management personnel of the contractor. The contractor’s management
shall ensure that employees properly comply with the performance standards outlined in this
PWS and as required by the KO or the COR/ACOR. Contractor management will provide a
contractor’s monthly status report (MSR) on all activities being performed under the contract to
the COR or ACOR. Contractor management shall also provide COR/ACOR-accessible travel
and purchasing tracking systems to provide a running total of travel and purchasing approvals
and costs. Contractor employees shall perform independent of and without the supervision of any
Government official. The contractor shall submit a program management plan. It is highly
encouraged that the contractor has a modern system for tracking travel and material purchases
with Government access for approval and tracking.

The contractor shall assist in the development and/or maintenance of test documents and
procedures. The contractor shall assist in the management of test and evaluation programs. This
includes support of Urgent Operational Need (UON) programs not anticipated as part of AATC’s
normal workload. The contractor shall assist in the coordination of Acceptance Test Procedures
(ATP) for the delivered items and associated plans. The contractor shall assist in the coordination
of testing requirements with stakeholders, contractors, and other agencies with requirements for
test programs. Test support programs will be added as they are identified, approved, and funded
during the ANG and AFRC annual requirements processes. Deliverables include test plans, test
reports, technical reports and studies, test inspection report, and Product Drawing/Models and
Associated Lists. Key personnel include F-15 Engineer, Data Link Engineer, Special Warfare
Engineer, Special Projects Engineer, and ISR Engineer. To accomplish this task (program
specific requirement) a number of contractor personnel will require Special Compartmented
Information (SCI) and Special Access Program (SAP) access. This support will require a limited
number of contractors to fly on selected test flights to monitor test equipment, test conduct, and
for data gathering efforts. These individuals will require designation as Mission Essential
Personnel by the AATC Commander and meet requirements to fly on the specific aircraft prior
to flight as specified in AFI 11-401, DOD 4515.13R, and DCMA-INST-8210.1C as related to
non-crewmember duties.

3.2 Task 2 — Test & Evaluation Support (Contract Type T&M)
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The contractor shall provide program engineering and analyses through an assigned project
manager (PM) who shall manage the work required by this task. The PM is a key position and
shall have overall authority and responsibility for performing all required work, ensuring that all
contractual delivery and technical requirements are met. The PM is a Key Personnel position
and will serve as the single point of contact (POC) for program and technical issues.
Deliverables include presentation material, meeting minutes and reports, contractor’s progress,
status and management report.

The contractor shall provide flight test logistics support when required. The contractor shall
track all pertinent aircraft identified for test modifications. The contractor shall ensure all
appropriate T-1, T-2 and permanent modification paperwork are in order. The contractor shall
ensure all aircraft software and hardware are authorized prior to flight. The contractor shall
coordinate the modification installation teams. The contractor shall coordinate all logistics for
deployed tests to include coordination of lodging, transportation of maintenance and test
equipment, airlift, munitions, and office and maintenance space. Deliverables include technical
reports and studies. Key personnel include analysts and logistics specialists.

The contractor shall provide support for pilot/aircrew operations for test programs.

The contractor shall provide rated pilots/aircrew to augment select AATC directorates and
stakeholder partner organizations. Additionally, the contractor shall provide non-rated aircrew
to perform flight test duties on board AATC and stakeholders’ partner aircraft as required by
AATC. These operations will be conducted IAW AFI 11-401, DOD 4515.13R, and DCMA-
INST-8210.1C.

The contractor shall operate AATC and stakeholder partner aircraft in accordance with all
applicable directives to maintain suitable proficiency, participate in test programs, and take part
in other associated tasks as rated pilot/aircrew. The contractor shall provide current and
qualified pilots/aircrew for the designated aircraft. In some cases, the contractor may provide
pilots/aircrew who were previously qualified in the aircraft type and the Government will
coordinate (in concert with the contractor) to renew currency/qualification if the selected former
pilot/aircrew were of extremely high qualifications prior to the loss of current qualification.

The contractor shall provide engineers/test personnel, as desired/required by the COR or
ACOR, to perform non-rated aircrew duties in select AATC and stakeholder partner aircraft.
These will not be additional personnel, but rather will be engineers/analysts and other test
personnel already designated in the contract who will participate in test flying operations to
enable enhanced test execution, data gathering, and analysis. Deliverables include technical
reports and studies.

All flying operations will be conducted under the oversight of a Government-designated

Government flight representative (GFR) and will be in accordance and adherence to all
applicable flying directives.

Task 3 — Systems and Software Engineering (Contract Type T&M)
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The contractor shall perform technical engineering requirements associated with design,
modification, and performance of ARC systems or sub-systems; provide technical guidance, test
plans, data analysis, test reports, technical input for program requirements (e.g., specifications),
and assist in the coordination of all technical activities associated with the line item, to include
system analysis, planning, contractor performance assessment, hardware/software integration,
acceptance testing, and facilities. The contractor shall support program office efforts to reverse
engineer obsolete parts and/or engineering determinations of acceptable substitutes. The
contractor shall facilitate relationships with various agencies throughout the community to
establish and understand the user requirements. The contractor shall provide SMEs to ensure
establishment of interoperable systems to satisfy operational user’s objectives. SMEs may be
used to support program objectives throughout the lifecycle of the program. The contractor shall
assist in the identification of personnel and material requirements at installation locations.

The contractor shall analyze equipment and software deficiencies; make recommendations for
equipment and software deficiency correction; and develop, integrate, and test equipment and
software deficiency solutions. The contractor shall perform engineering evaluations of prime
and subcontractor recommendations for operational and support issues such as: evaluations of
advanced change study notices (ACSN), engineering change proposals (ECP), configuration
change proposals (CCP), and related documents. This includes participation at technical
interchange meetings, design reviews, program management reviews, and other meetings as
required. Specific software expertise is required for optimization of signal processing
techniques to improve ARL-69 radar warning receivers, ALQ-213 electronic warfare (EW)
management system and others.

Key positions include cyber specialist, EW engineer, software specialist, and analyst.
Deliverables include test plans, technical reports and studies, test inspection report, and Product
Drawing/Models and Associated Lists. To accomplish this task (program specific requirement)
a number of contractor personnel will require Special Compartmented Information (SCI) and
Special Access Program (SAP) access.

The contractor shall provide integration studies and analyses, as required. The contractor shall
conduct non-recurring engineering studies and analyses to evaluate potential solutions to
various technical and tactical problems as part of integration activities. Work may be internal or
may require coordination and interactions with academic and non-academic agencies to assess
the technical risks and timelines associated with emerging technologies. Each effort will result
in a technical white paper providing technical and cost tradeoffs, top level drawings outing
interfaces to existing systems, and any detailed interface control documents. The contractor
shall participate in any tests of prototype systems by writing test plans, test cards, data
collection, data analysis and reporting. The contractor shall have experience with integration of
fighter aircraft infra-red/passive tracking/targeting systems, counter denied GPS technology,
counter denied communication, and low observable/counter low observable technologies.
Deliverables include test plans \, technical reports and studies, test inspection report, and
Product Drawing/Models and Associated Lists.

The contractor shall provide Cyber-related support. Research, evaluation, testing, and
implementation of advanced information systems technologies to enable operational
effectiveness across the threat spectrum. This effectiveness must include the resiliency to
gracefully degrade and yet maintain an acceptable level of service with security, fault tolerance,
safety, reliability, and performance functionality. Key aspects include the following:
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e Identify, participate in the development, modification, verification, and/or validation of
certified security solutions that allow ARC mission systems to transfer data from Top
Secret down through unclassified with Multilevel Security (MLS) and Cross Domain
Solutions (CDS) while maintaining full compliance with U.S. Government regulatory
security requirements.

e Apply the Risk Management Framework (RMF) to effectively integrate security controls
within the weapons systems to harden against threats to prevent exploitation of
information.

e Conduct assessment and authorization activities to support recommendations to the
authorizing official based on requirements, security impact levels and projected
operational environment.

e Review, participate in the development of and or application of data management and
analysis techniques, methodologies and tools during test and evaluation.

e Evaluate the threats and vulnerabilities to the information system and weapon system to
ensure security controls effectively mitigate the risk of exploits.

e Due to unknown quantity, the contractor shall identify individual cost per support
individual.

Task 4 — Systems and Technology Integration (Contract Type T&M)

The contractor shall assist in the integration of capabilities into prototype and fielded programs.
The contractor shall apply a systems engineering approach to ensure that mission objectives and
system criteria requirements are fulfilled. Emphasis shall be on the demonstration of clear and
definable improvements in the functionality, effectiveness and suitability of the item. This may
require working with other Government agencies, contractors, and academic institutions. Test
support programs will be added as they are identified, approved, and funded during the ANG
and AFRC annual requirements processes. The contractor shall perform the engineering
required to produce USAF aircraft temporary and permanent modification packages. The
contractor shall provide integration of 4th to 5th generation fighter data links, advanced sensors,
and track fusion. The contractor shall manufacture, acquire and assemble hardware if incidental
to supporting evaluation of the system. The contractor shall assist with designing and installing
instrumentation systems required to gather the correct amount of data to support the test. The
contractor will be required to have experience with Inter-Range Instrumentation Group (IRIG)
chapter 10 data files. The contractor shall assist with test data collection, processing and
statistical analysis of the data to assist the Government in determining system performance. The
contractor shall develop data analysis tools and modeling and simulation capabilities as required
to support data analysis. Deliverables include test plans, technical reports and studies, test
inspection report, and Product Drawing/Models and Associated Lists.

The contractor shall support the execution of operational demonstrations to show the utility of
the emerging capabilities. These demonstrations may include integration of the capability on to
various existing platforms. The contractor shall support military exercises (including, but not
limited to, Northern Edge, Atlantic Strike, Allied Strike, BoldQuest) when required by AATC.
Deliverables include test plans, technical reports and studies, and test inspection reports.
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The contractor shall provide technology integration support. The contractor shall assign
personnel to provide services to analyze a variety of technologies that support the overall
improvement of mission capabilities. The contractor will be required to research technologies
that could solve critical requirements identified by the ARC. The contractor will be required to
provide technical white papers outlining existing or emerging systems, and how they would be
integrated onto aircraft and ground systems. The white paper will consist of technical and cost
tradeoffs, as well as top-level drawings showing critical interfaces between the systems, and an
interface control document detailing interfaces to all applicable systems. This effort may require
interfacing with government and academic agencies. The contractor shall have experience with
technology insertion into ALQ-213, ALR 56M/69/69A and other defensive systems. The
contractor shall have experience with integrating portable datalinks to support special warfare
equipment, and with integration of 4th to 5th generation fighter datalinks. Deliverables include
technical reports and studies, and Product Drawing/Models and Associated Lists.

3.5 Task 5 — Acquisition and Project Management (Contract Type T&M)
The contractor shall provide acquisition management and associated documentation in support
of each MDS program. The contractor shall provide data to assist the Government with the
following systems engineering milestones: system requirements review (SRR), system design
review (SDR), preliminary design review (PDR), critical design review (CDR), test readiness
review (TRR), and engineering design audits such as functional configuration audit (FCA), and
physical configuration audit (PCA) respective to the needs of each modification program.
Deliverables include technical reports and studies.

The contractor shall create draft acquisition and/or integration strategies for Government use on
each modification program in support of SPO requirements. The contractor shall provide data to
assist the Government with defining technical requirements based on customer operational
requirements in the “Contractor/Tasking Requirements” section of the respective acquisition
documentation. The contractor shall support Government finalization and briefings of the
acquisition documentation through the Government review and approval process. Deliverables
include technical reports and studies.

The contractor shall provide SPO support. SPO support may be required for weapons systems
managed out of various aircraft and non-aircraft SPOs. The contractor shall accomplish systems
integration engineering milestones and associated documentation in support of each MDS
modification program. The contractor shall provide data to assist the Government with the
following systems engineering milestones: SRR, SDR, PDR, CDR, TRR, and engineering
design audits such as FCA, and PCA respective to the needs of each modification program.
Deliverables include technical reports and studies.

3.6 Task 6 — Non-Direct Test & Evaluation Support (Contract Type T&M)

Page 11 of 62
ID04210013



3.7

ID04210013

The contractor shall provide training to Government employees and contractors periodically on
system upgrades being tested. The contractor shall put together guides and briefing materials on
each upgraded system to ensure the Government understands the theory behind the system, its
operation, maintenance and tactical considerations. For some projects the contractor will be
required to travel to military units that will be getting the upgrade and provide formal training to
those units. Contractor personnel must have formal training experience as a Department of
Defense platform instructor and/or formal trainer in a setting such as the United States Air Force
(USAF) Weapons Instructors Course, United States Navy (USN) Top Gun, maintenance
training schools, etc. Deliverables include training materials.

The contractor shall provide personnel to support all datalink shop and test requirements to
include operation of AATC’s test datalink gateways. The contractor shall provide datalink
operators to support Situation Awareness Data link (SADL), Link-16, and gateway operations
to ensure interoperability of systems, collect data to demonstrate datalinks are operating in
compliance with specifications. In addition, the contractor shall support data collection and
analysis of datalink operations to support system certification. The contractor must be familiar
with operation and test of SADL, Link-16, Joint Range Extension Protocol (JREAP), Variable
Message Format (VMF), and Cursor on Target (CoT). Deliverables include test plans, technical
reports and studies, test inspection report, and Product Drawing/Models and Associated Lists.
Key personnel include Data Link Engineer and Data Link Test positions.

The contractor shall provide personnel familiar with and proficient in the maintenance of
aircrew flight equipment (AFE) for various ARC aircraft. This support will augment the
military AFE maintenance personnel, as required, for adequate support of ARC test programs.
Contractor personnel will conduct all AFE maintenance in accordance with all applicable
Government directives and contractor personnel will be familiar with and proficient in the same.
Deliverables include technical reports and studies.

The contractor will be responsible for supporting aircrew flight management at select ARC
locations. The contractor shall track test aircrew flight currencies, ensure all applicable flight
publications and briefing rooms are maintained to USAF standards. The contractor will track
daily sorties, and aid in scheduling aircrews, ranges, test resources, and filing flight plans.
Deliverables include technical reports and studies.

Task 7 — Innovation Support (Contract Type T&M)

The ARC Innovation Center is an effort to fully engage industry concepts for help in solving
difficult current and emerging problems. The contractor shall provide Innovation Center
support, as required by the ARC, to encourage a military culture of creative thinking and
prevent “Stove-piped” processes. This may require contract personnel to support the emerging
efforts of the ARC Innovation Center, but will require continued contractor leasing and lease
management/support of a commercial office/flex space facility in downtown Tucson, AZ. The
contractor will engage in purchasing of equipment and infrastructure for the facility, as required
by AATC and ARC Innovation Center Government personnel. Deliverables include technical
reports and studies.
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3.8

The ARC Corsair Ranch Software Factory is an effort to use the concepts of DEVSECOPs and
lean software development to speed the production and fielding of new software capabilities to
AATC/ARC systems. The contractor will support the emerging efforts of the ARC Corsair
Ranch Software Factory and will require continued contractor leasing of additional commercial
office/flex space in the same facility as the ARC Innovation Center in downtown Tucson, AZ.
The contractor will engage in purchasing of equipment and infrastructure for the facility, as
required by AATC and ARC Corsair Ranch Software Factory government personnel.
Deliverables include technical reports and studies.

Task 8 — MES II Optional Special Projects (Contract Type: T&M)

MES II Special Projects (SP) are projects that allow the AATC request specific contractor
services to solve “Known —Unknowns” that are within Scope of this Task Order. MES II Special
Projects will support ARC- mission related technical problems that are not directly addressed in
first seven (7) Tasks of PWS Sections 3.0. Oversight of SPs is undertaken by the AATC
Contracting Officer Representative (COR) or Alternate Contracting Officer Representative
(ACOR).

The contractor shall provide support for SPs. For purposes of this PWS, these generally are
considered to be activities that are beyond normal task order requirements. All SPs shall be
within the Scope of this task order. (See PWS 2.0 Scope) These SPs might extend beyond a
given Task Order Year, but cannot extend beyond the Period of Performance of this task order.
SPs might be technically advanced, complex, and/or developmentally risky. Funding can be
provided from Federal and DoD agencies, but must be within the Scope of the task order and
meet the Financial “Bona Fide Needs Rule.” Such tasks may include, but are not limited to:

e Application of IT systems that are critical AATC needs in acquisition of or in response to
an urgent operational IT technical requirement (i.e. JUON/JEON).

e Addressing an especially challenging technical issue for the ARC.

o Working with a specific MES II system and/or applications which have significant
importance to the ARC.

Because of the significance of these projects, the contractor’s leadership team shall closely
monitor them and follow all contractor-approved processes and procedures outlined in this PWS
Sections 8.0.1 to 8.0.4

3.8.1 Special Project Process:

ID04210013

1. A SP request is submitted by an AATC Command Sponsor to the MES II COR or ACOR. The
COR/ACOR will send the requested SP to the GSA Contracting Officer (CO) to determine if
the SP is within Scope of the Task Order and in accordance with (IAW) PWS Sections 8.0.1. &
8.0.2.

2. Upon CQO’s approval of the SP’s Scope, the GSA will request a proposal and implementation

plan from the contractor via the ITSS Request for Quote (RFQ) process.

3. The contractor shall submit the SP their proposal and implementation plan to GSA via ITSS.

The GSA will send the proposal to the COR or ACOR for technical evaluation, concurrence,
and funding.

4. The GSA will modify the task order with a unique Technical Directive (TD) number, in

accordance with PWS Sections 8.0.2 & 8.0.4 upon receipt of concurrence and funding from the
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AATC COR or ACOR. The contractor will begin the SP upon receipt of the task order
modification.
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4.0

Performance Matrix.

PWS Required Service | Desired Results Performance Indicator Acceptable Surveillance
Task Quality Level Method
PWS 3.1 | Program 100% compliance | Documentation, Meet PWS Travel tracking
Task 1 Management and | with PWS and Timeliness, requirements 95% | system review,
Mission Support | contractual Completeness, & of the time purchase tracking
requirements Accuracy system review,
Customer
Feedback
PWS 3.1 | Program Timely, accurate | Documentation, Meet PWS Customer
Task 1 Management and | direction, tracking | Timeliness, requirements 95% | Feedback
Mission Support | and delivery of all | Completeness, & of the time
Deliverables reports, minutes, Accuracy
plans. drawings
and lists as
described in PWS
3.1
PWS 32 | Test& Full participation | Documentation, Meet PWS Test Kick Off
Task 2 Evaluation in AATC project | Timeliness, requirements 95% | (TKO) review
Support process. Completeness, & of the time Safety and
Accuracy Readiness Review
(SRR) review
Test Close Out
(TCO) Review
Customer
Feedback
PWS 32 | Test& Timely, accurate | Documentation, Meet PWS Customer
Task 2 Evaluations direction, tracking | Timeliness, requirements 95% | Feedback
Support and delivery of all | Completeness, & of the time
Deliverables reports, minutes Accuracy
and studies as
described in PWS
3i2.
PWS 3.3 | Systems and Full participation | Documentation, Meet PWS MSR
Task 3 Software in AATC project | Timeliness, requirements 95% | TKO review
Engineering process. Completeness, & of the time Design Reviews
Solutions meet Accuracy
operational needs.
PWS 3.3 | Systems and Timely, accurate | Documentation, Meet PWS Customer
Task 3 Software delivery of all Timeliness, requirements 95% | Feedback
Engineering reports, plans, Completeness, & of the time
Deliverables studies drawings | Accuracy
and lists as
described in PWS
33
PWS 3.4 | Systems and Full participation | Documentation, Meet PWS MSR,
Task 4 Technology in AATC project | Timeliness, requirements 95% [ TKO review
Integration process. Completeness, & of the time Design Reviews
Solutions meet Accuracy
operational needs.

1D04210013
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PWS 3.4 | Systems and Timely, accurate Documentation, Meet PWS Customer
Task 4 Technology delivery of all Timeliness, requirements 95% | Feedback
Integration reports, plans, Completeness, & of the time
Deliverables studies drawings Accuracy
and lists as
described in PWS
3.4.
PWS 3.5 | Acquisition and Full participation | Documentation, Meet PWS MSR,
Task 5 Project in AATC project Timeliness, requirements 95% | Customer
Management process. 100% Completeness, & of the time Feedback
compliance with Accuracy
applicable
regulations
PWS 3.5 | Acquisition and Timely, accurate Documentation, Meet PWS Customer
Task 5 Project delivery of all Timeliness, requirements 95% | Feedback
Management reports and studies | Completeness, & of the time
Deliverables as described in Accuracy
PWS 3.5.
PWS 3.6 | Non-Direct Test Solutions meet Documentation, Meet PWS MSR, Customer
Task 6 & Evaluation operational needs. | Timeliness, requirements 95% | Feedback
Support Completeness, & of the time
Accuracy
PWS 3.6 | Non-Direct Test | Timely, accurate Documentation, Meet PWS Customer
Task 6 & Evaluation delivery of all Timeliness, requirements 95% | Feedback
Support training materials, | Completeness, & of the time
Deliverables reports, plans, Accuracy
studies drawings
and lists as
described in PWS
3.6.
PWS 3.7 | Innovation Solutions meet Documentation, Meet PWS MSR
Task 7 Support operational needs. | Timeliness, requirements 95% | TKO review
Completeness, & of the time SRR review
Accuracy TCO Review
PWS 3.7 | Innovation Timely, accurate Documentation, Meet PWS Customer
Task 7 Support delivery of all Timeliness, requirements 95% | Feedback
Deliverables reports and studies | Completeness, & of the time
as described in Accuracy
PWS 3.7.
PWS 3.8 | MES II Optional | Solutions meet Timeliness, 90%+ requirement | Design Reviews
Task 8 Special Projects operational needs. | suitability completion rate (AATC Design &
Engineering
Process),
Customer
Feedback
PWS 8.9 | ODC Reporting Cost effective, Timeliness, Al ODC Metrics, Periodic
efficient Completeness & Requirements are | Inspection
procurement of Accuracy. properly
materials. documented; no
unusable
equipment
PWS Travel Reporting | Cost effective, Timeliness, All Travel Metrics, Periodic
8.10.1 efficient pre- Requirements are | Inspection

ID04210013
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approved travel Completeness & documented in
with timely Accuracy. GSA system of
distribution of trip record; Trip

results. reports on time.

PWS
8.16

Monthly Status Accurate, real- Timeliness, Not Later Than the | 100% Inspection
Reporting time information | Completeness & 10" of each

to support Accuracy. month, all areas
decision making addressed

ID04210013

5.0

5.1

6.0

7.0

7.1

Task Order Deliverables.

All deliverables shall be delivered to the Contracting Officer Representative (COR), or the
Alternate Contracting Officer Representative (ACOR) no later than the dates specified in the
Performance Matrix or other Government-approved schedule. All deliverables become property
of the Government.

Kick Off Meeting.

Within (10) workdays following the contract award, the contractor shall attend a “kick-oft”
meeting on a date to be jointly determined to review the contract terms and conditions including
project transition. The meeting location will be determined after award. The meeting shall
include discussion of the goals and objectives of this task order and discuss technical and
administrative reporting requirements.

Records/Data.

All data and data rights associated individual task orders under this task order become the
property of the U.S. Government in accordance with DFARS 252.227-7015 Technical Data--
Commercial Items. (Feb 2014).

Inspection and Acceptance.

Inspection and acceptance will occur in accordance with FAR 52.246-6, Inspection of Services —
Time and Material and Labor Hour (May 2001) and FAR 52.246-4 Inspection of Services—
Fixed-Price. (Aug 1996) In the absence of other agreements negotiated with respect to time
provided for Government review, deliverables will be inspected and the contractor notified of the
COR or ACOR findings within five (5) work days of a bilateral scheduled review. If the
deliverables are not acceptable, the COR or ACOR will notify the contractor within one (1)
workday. Acceptance of invoices shall constitute acceptance of performance.

Quality Control Program.

The contractor shall ensure all work will be performed in accordance with the contract

requirements, in compliance with the FAR clause 52.212-4, paragraph entitled

“Inspection/Acceptance”. The contractor shall maintain, and submit to the Government within

10 days after award, a complete Quality Control Plan (QCP) addressing the inspection system

used to ensure the requirements of this contract are met. The contracting officer shall notify the

contractor of acceptance or any required modifications. The QCP shall include the following

minimum requirements:

a. A description of the inspection system to cover all major services and deliverables. The
description shall include specifics as to the areas to be inspected on both a scheduled and
unscheduled basis, frequency of inspections, and the title of inspectors.
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7.2

8.0

b. A description of the methods to be used for identifying and preventing defects in the quality
of service performed.

c. A description of the records to be kept to document inspections and corrective or
preventative actions taken.

d. All records of inspections performed shall be retained and made available to the Government
upon request throughout the task order performance period, and for the period after task
order completion, until final settlement of any claims under this task order.

Quality Assurance.

The Government shall evaluate the contractor’s performance under this task order in accordance
with the Quality Assurance Surveillance Plan (QASP). This plan is primarily focused on what
the Government must do to ensure that the contractor has performed in accordance with the
performance standards. It defines how the performance standards will be applied, the frequency
of surveillance, and the minimum acceptable defect rate(s).

For those tasks listed in the Performance Matrix, the Client Representative or other designated
evaluator will follow the method of surveillance specified in this task order. Government
personnel will record all surveillance observations. When an observation indicates defective
performance, the client Functional Manager or other designated evaluator will require the
contractor manager or representative at the site to initial the observation. The initialing of the
observation does not necessarily constitute concurrence with the observation. It acknowledges
that the contractor has been made aware of the non-compliance. Government surveillance of
tasks not listed in the Performance Matrix or by methods other than those listed in the
Performance Matrix (such as provided in the Inspection clause) may occur during the
performance period of this task order. Such surveillance will be done according to standard
inspection procedures or other task order provisions. Any action taken by the GSA Contracting
Officer as a result of surveillance will be according to the terms of the task order.

Task Order Terms and Conditions.

In accordance with the PWS Section 3.0, the contractor shall perform deliverables in the form of
technical projects, IT studies, implement IT solutions, and sustain IT capabilities for AATC as
set forth in PWS Sections 3.0.

8.0.1 Special Projects using the Technical Directives (TD) Process.

ID04210013

A Technical Directives (TD) is an acquisition process used to logically establish technical and
funding requirements for the Special Projects in PWS Section 3.7. The TD will be identified with
a unique Task Item number that will provide administrative separation of the requirements and
funding for each Special Project. In each task order year, the TD Task Item number will reflect
the changes in the Period of Performance (POP). All TDs will end at each base/option year
period in which they begin. The Special Projects in PWS Section 3.7 will use the TD process to
establish and manage these work orders.

The Contracting Officer Representative (COR) or Alternate Contracting Officer Representative
(ACOR) can request a number of TDs under each Annual Special Project Contract Line Items
(CLIN) for a given task order year, but only within the annual SP Budget Amount. In Appendix
A, there are four (4) Annual Special Project Contract Line Items (CLIN). The Government has
established a total not-to-exceed ceiling. The Government has established a total not-to-exceed
Special Project budget of $55,000,000.00 for the entire Task Order.
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Annual Contract Line Item Period of Annual SP
Number Performance Amounts
0600 Special Projects: Base Year: $7,000,000.00
1600 Special Projects: Option Year 1 $7,000,000.00
2600 Special Projects: Option Year 2 $7,000,000.00
3600 Special Projects: Option Year 3 $7,000,000.00
4600 Special Projects: Option Year 4 $7,000,000.00
5600 Special Projects: 6 Month Extension $3,500,000.00

In accordance with the guidance in PWS Section 3.7, the COR or ACOR will then submit
documentation to identify the TD Title and technical requirement, Technical Requirements and
Contract Information, Estimated Labor, Travel and ODC amounts, Period of Performance, with a
Technical Description of Effort, and Other project information as required. The TD must be
within scope of the task order and all other applicable requirements. TDs can be incrementally
funded as per Section 11.3.

8.0.2 Establishing a Special Projects within the TD process.
(a) A TD requirement may be identified by the contractor or the Government, but must be
approved by the COR or ACOR before preparation of the work request may begin.

(b) The COR, ACOR or contractor shall initiate a TD by submitting a memo in GSA’s AAS
Business Systems (AASBS) portal, https://portal.fas.gsa.gov. See PWS Appendix B, C and D as
examples and format for a TD Request. The following must be included in the TD request:

TD identification number and Item Number.

Applicable task order performance work statement paragraph.
Applicable task order period of performance.

Deliverable and critical milestones, as applicable.

Requesting Government activity.

Detailed description of the service(s) to be performed including any travel and materials
required.
Estimated completion date (based on an estimated start date)
Cost estimate that includes a TD technical plan and estimated contractor cost, with a
breakout of OASIS labor categories, hours, travel, IT Support requirements as applicable.
e FEach TD quote or cost estimate shall also include:

Government Furnished Equipment (GFE), if applicable.

Government Furnished Information (GFI), if applicable.

OASIS Contract Access Fee (CAF) applied as to Total Estimated Contractor Cost.
e For all Special projects that required Security Classification, the technical descriptions
and requirements will be provided by the COR or ACOR in a proper and secured
location, but not in the GSA PWS or task order file. All TD costs and technical
descriptions will be listed as UNCLASSIFIED in GSA Contractor Information System
such as AASBS.
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See Appendix B as a Sample of a Special Project
See Appendix C for Special Project Submission Form
See Appendix D for Special Project Cost Estimate Template.

(c) After the COR or ACOR approves the TD, the CO will review it. If the CO approves the
work request, the CO will initiate a task order modification to add a sub-line item after funding
has been received and accepted.

(d) The contractor shall maintain a history of all TDs (identified, submitted, approved,
disapproved, and awarded) as well as copies of all applicable documentation.

8.0.3 TD Modifications:
After the TD has been issued, changes to the TDs will be processed by the issuance of a Bilateral
Task Modification. The Government or contractor can request a modification based on the
technical needs of the task order. The modification process will follow the same submittal
process as described in PWS Section 8.0.2. (a through d) listed above.

Upon the technical review and approval of a “fair and reasonable” cost estimate, the GSA
Contracting Office will issue a Bilateral Task Modification with TD cost ceiling and funding
ceiling. No contractor performance on the TD shall be made without Government task order
authorization and funding of the TD.

8.0.4 TD Tasks Items, Funding and Administration:
To facilitate the functional requirements or separation of funding, Task Items will provide the
logical separation of each TD in a given POP. In the execution of each new task order year, a
new Task Item Number will be identified to constitute the separation of funding based on the
“bona fide” needs of the funding attributes and obligation requirements.

Task Item Numbering Example:

Special Projects #1

Base Year ~ — Task Item is coded as: 0601
Option Year 1 — Task Item is coded as: 1601
Option Year 2 — Task Item is coded as: 2601
Option Year 3 — Task Item is coded as: 3601
Option Year 4 — Task Item is coded as: 4601
6 Mon. Ext. — Task Item is coded as: 5601

8.1 Place of Performance.
The contractor shall perform duties at the following CONUS and may be required to travel to
OCONUS locations as mentioned in the note below. Performance at geographically separated
locations is allowable with pre-coordination with and acceptance by the Contracting Officer
Representative.

Permanent:

1. Morris ANGB, Tucson, AZ— Primary Location
2. Davis-Monthan AFB, AZ (A-10 Det)
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8.2

8.2.1

Phoenix, AZ (KC-135 Det)

Eglin AFB, FL (F-15 Det)

Little Rock AFB, AR (C-130 Det)

Peterson AFB, CO (Space)

Tucson, AZ (Innovation Center and Corsair Ranch Software Factory)
Wright Patterson AFB, OH

Awardee Location as Necessary

A S AN

Temporary:

Ft Huachuca, AZ (MQ-9)
Shriever AFB, CO (Space)
Edwards AFB, CA

Point Mugu, CA

Tyndall AFB, FL

Hill AFB, UT

Nellis AFB, NV

Robins AFB, GA

9. Tinker AFB, OK

10. Hanscom AFB, MA

11. Robins AFB, GA

12. Peterson AFB, CO

e A A e

***NOTE*** Contractors are not permanently assigned to the temporary locations listed
above. Contractors may be directed by Client under this task order to travel to those and
other unknown/classified locations to provide temporary services during exercises and
contingency operations. (For specific details, see Section 8.8, Contractor Furnished Items and
Facilities and Section 8.10.1, Travel). The following clause is incorporated by reference.
FAR 52.229-6 Taxes Foreign Fixed Price Contracts (Jan 2013).

Personnel

Non-Disclosure Agreements.

All contracted MES II support personnel will sign a non-disclosure agreement that prevents
sharing of certain information with their company, Subcontract Company, other units, and other
businesses not directly related to support tasks. This includes not sharing MES II specific
information with parent company management. NDAs for all contract employees must be
delivered to COR/ACOR within 30 days of the start of the period of performance and upon in-
processing of new personnel.

8.2.2 Mission Essential Services Determination:

ID04210013

Performance of Services during a crisis declared by the President of the United States, the
Secretary of Defense, Overseas Combatant Commander or other defense official are mission
essential services. The performance of MES II services are considered to be Non-Mission
essential during times of crisis. Should a crisis be declared, the Contracting Officer and/or
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8.2.3

8.2.4

8.2.5

8.2.6

8.2.7

ID04210013

COR/ACOR will verbally advise the contractor of any change in this status, followed by written
direction.

Continuation of Operations Plan:

Morris ANGB and other AATC locations are subject to mandatory evacuation in the event of
minor and major emergencies. The first priority is the safety of all Government and contractor
personnel. If the Commanding Officer of the Base declares an Emergency that will close the
base, all contractor personnel shall depart the base and take personal safety measures. If
requested by the COR or ACOR and approved by the Contracting Officer, contractor personnel
may Telework on their assigned task. Any Contactor personnel working CONUS or OCONUS,
whose work is not affected by the base closure may still work on task or return to their duty
Place of Performance in accordance to PWS Section 8.10.1 Travel. Only hours actually worked
on behalf of the Government will be accounted for reimbursement. Any Task affected by an
emergency base closure that had a quoted delivery date will be reevaluated on a case-by-case
basis, since some Tasks will be developed off base or in a CONUS or OCONUS location.

Hours of Operation.

Core Business Hours are 0900-1500 Monday through Friday. Duty hours for field support
employees are Monday through Friday and range from 0600 to 2300 hours based on the
projected flying and test schedule. The contractor shall provide appropriate coverage to support
the AAATC events. Other than Normal Duty Hours: there may be mission situations that require
the contractor to work other than normal hours; i.e., 24-hour coverage. Some of these situations
are military exercises, contingency operations, weekend standby, or weather emergencies. Such
scheduling may require contractor work to be accomplished at times other than normal duty
hours; the COR or ACOR will approve work outside normal duty hours when required.

Extended Hours.

Extended hours may be authorized on this task order. Extended hours are defined as any hours in
excess of eighty (80) hours in a two (2) week billing period. Any use of extended hours must be
pre-approved in writing by the COR or ACOR.

Federal Holidays.
The following United States (US) Federal Holidays are recognized and the contractor is not
required to work on these dates, unless otherwise specified in individual taskings:

New Year's Day (typically observed 1 January*)
Martin Luther King Day (3rd Monday in January)
President's Day (3rd Monday in February)
Memorial Day (Last Monday in May)
Independence Day (typically observed 4 July*)

Labor Day (1st Monday in September)
Columbus Day (2nd Monday in October)

Veterans Day (typically observed 11 November*)
Thanksgiving Day (4th Thursday in November)
Christmas Day (typically observed 25 December*)

*Observed the Friday before or the Monday after if holiday falls on a weekend day.

Personal Identity Verification (PIV) of Contractor Personnel.

Page 22 of 62



83

ID04210013

a) Contract/Order ID04210013 requires contractor personnel of [contractor’s name] and/or
subcontract personnel to have routine physical access to a Federally-controlled facility and/or
routine access to a Federally-controlled information system as identified in the Performance
Work Statement/Statement of Work.

b) [Name of Contractor] hereby understands its responsibility of complying with the agency’s
personal identity verification procedures applicable to the installation where performance will
occur. [Name of Contractor] shall account for all forms of Government-provided identification
issued to the Contractor employees and/or subcontractor employees in connection with
performance under this contract/order.

c¢) [Name of Contractor] shall provide a report to the Contracting Officer’s Representative of the
total number of PIVs issued under this contract/order no later than the following:

- 10 business days after contract/order performance begins

- 10 business days after exercise of each option period
- 10 business days after Contracting Officer’s notice/request

d) Each report shall include the following information, at a minimum:

- The individual’s name;

- Title;

- Date the PIV credential/security badge is required under the contract;
- Date the PIV credential is issued;

- Unique PIV credential number;

- Date PIV credential is no longer needed;
- Date PIV credential is returned

e) In addition to the above, [name of contractor] shall return such identification to the issuing
agency at the earliest of any of the following:

(1) When the PIV is no longer needed for contract performance.

(2) Upon completion of the Contractor employee and/or subcontractor employee’s employment.
(3) Upon contract completion or termination of contract/order

f) [Name of Contractor] shall deliver a written report to the Contracting Officer addressing the
requirements in paragraphs c-e above. A copy of each written report shall be delivered to the
Contracting Officer via upload to the ASSIST Post Award Collaboration tool using the ‘Report’
collaboration type. [Name of Contractor] shall also ensure the COR is selected as a ‘Responsible
Person’ in the ASSIST collaboration for distribution. [Name of Contractor] understands the
Contracting Officer may delay final payment under the contract/order if the [Name of
Contractor] fails to comply with these requirements.

Task Management.

This task order identifies Government roles on the PWS cover page. Management of this task
will be performed by GSA through the COR or ACOR. The COR or ACOR will provide
technical assistance and clarification required for the performance of this task, participate in
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project meetings, and receive task order deliverables. Deliverables must be submitted through or
documented within GSA’s GSA ASSIST web-based order processing system for client
acceptance.

8.3.1 Contracting Officer’s Representative (COR) and Assistant Contacting Officer
Representative (ACOR) Designation.
Pursuant to DFARS 252.201-7000, before task order award, the GSA Contracting Officer will
appoint a COR and ACOR and issue a COR/ACOR appointment letter stating the authority for
the COR and ACOR. The contractor will receive a copy of the written designation.

8.3.2 Key Personnel.
Prior to award, the contractor is not required to identify key personnel by name. If awarded this
order and within 5 days of award, the contractor shall identify key personnel by name and ensure
that any substitution of key personnel provides an equally or higher qualified individual as those
identified in the contractor’s quote. Key personnel may not be added nor removed from the task
without written notice to the GSA Contracting Officer. The written notice must be submitted at
least 15 days prior to personnel actions.

8.3.3 Key personnel to be identified after award include the following:
Task Order Lead: The contractor shall provide a Task Order Lead located at Morris ANGB,
Arizona, who will also serve as the installation’s site lead. The contractor personnel assigned to
this function shall possess at least 10-12 years of recent and relevant experience, and training in
equipment installation, maintenance and operations, aircraft operations, aircraft avionics, and
maintenance management.

OL Site Leads: The contractor personnel assigned to this function shall possess a minimum of 6
years of recent and relevant experience, and training in equipment installation, maintenance and
operations, aircraft avionics, and maintenance management.

Systems Engineering Lead: The contractor shall provide a Systems Engineering Lead located at
Morris ANGB, Arizona, who will serve as the technical focal point for MES 1I fielded systems
and developed capabilities. The contractor personnel assigned to this function shall possess at
least 10 years of recent relevant experience in systems design/architecture, information
technology, software development, and cloud development. The contractor personnel assigned
must be familiar with equipment installation, maintenance and operations, aircraft operations,
aircraft avionics, maintenance management.

AATC O&M Lead: The contractor shall provide an AATC O&M Lead at Morris ANGB,
Arizona, who will serve as the focal point for operational MES II issues. The contractor
personnel assigned to this function shall possess at least 10 years of recent and relevant
experience in IT, distributed IT service management, and possess relevant industry certifications
(i.e. Information Technology Infrastructure Library). The contractor personnel assigned to this
function shall possess familiarity with training in equipment installation, maintenance and
operations, aircraft operations, aircraft avionics, and maintenance management.

8.3.4 Medical Screening Requirements.
Contractor personnel shall have medical screening requirements for OCONUS staff and will
comply with the respective COCOM requirements. For example, some OCONUS locations are
in Southwest Asia as identified in paragraph 8.1 and USCENTCOM has medical screening
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8.3.5

8.4

8.4.1

8.4.2
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requirements for entry into the Southwest Asia Theater of Operations as previously documented
in Joint Contracting Command Iraq/Afghanistan CLAUSE 952.225-0003 FITNESS FOR DUTY
AND MEDICAL-DENTAL CARE LIMITATIONS. These requirements change periodically
and the contractor is required to comply with the most current requirements when deploying to
the respective theater. This requirement is in the event that travel to an OCONUS location is
required.

Expertise.

The contractor is responsible for providing personnel who are fully qualified to perform the
requirements identified in this performance work statement. In Appendix A, a list of the
Government estimated annual workloads are presented as a projection of OASIS Direct Labor
Categories that are recommended for this task order. As per the OASIS Basic Contract, in
Attachment J-3 OASIS Labor Categories and BLS Service Occupational Classifications, the
knowledge and skill level expertise will be applied to this task order. In addition, the contractor
is responsible for providing personnel who possess:

e Knowledge of Operational Test and Evaluation (OT&E) and Tactics Development and
Evaluation (TD&E) for a variety of Air Reserve Component (ARC) Mission Design Series
(MDS) systems and projects to include A-10C, B-52, F-15, F-16, F-22, HH-60, RC-26, MC-
12, MQ-9, C-130, cyber security, special warfare equipment, tactical datalinks, space
operations, and innovation initiatives.

e Knowledge of offensive and defensive weapon systems, sensors, avionics, and logistical
support equipment, and support to tests conducted by other DoD agencies.

e Knowledge activities required to identify system limitations and capabilities to help define
permanent solutions and support acquisition decisions for system sustainment and
modernization

OCONUS
This requirement is in the event that travel to an OCONUS location is required.

OCONUS Allowances and Government Furnished Services.

Contractor personnel stationed OCONUS will receive OCONUS allowances in accordance with
the Department of State Standardized Regulations (DSSR) at the same rates as those paid a
Government employee of equivalent salary. OCONUS employees will be provided a
Synchronized Pre-deployment & Operational Tracker (SPOT) Letter of Authorization (LOA)
authorizing the same Government Furnished Services (i.e. Commissary, Mil Exchange, Billeting,
Mil Air, Postal Services, Resuscitative Care, Fuel, Dependents Authorized, etc.) as those
authorized Government employees of comparable pay.

OCONUS Relocation.
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This requirement is defined as a long-term tour of duty, anticipated to be three years. As such, the
Government will reimburse one round-trip (from CONUS to OCONUS and from OCONUS to
CONUS) relocation for a tour of duty for each location. If a contractor personnel is at a
permanent OCONUS location and there is a contractor personnel change, the contractor shall be
responsible for all costs associated with relocation. The Government shall notify the contractor
90 days in advance if no follow-on effort is to be awarded. Relocation costs, deployment costs,
and OCONUS allowances shall be the same as those paid to a Government employee at the
equivalent salary IAW the DSSR. The contractor may have country-specific requirements when
dealing with tax-exemptions, etc.

OCONUS Travel Allowances.

If the task order requires OCONUS labor support requirements, then additional Cost of Living
Allowance (COLA) or Danger/Hardship pay differential will be applied (as Time and Materials
for invoicing purposes) to the CONUS labor rates. The COLA Travel Cost Budgets are listed in
Appendix A. The foreign locations will be identified by the COR/ACOR and GSA Contracting
Officer and cross-checked with the Department of State's current listing of Danger Pay and
Hardship Posts, currently available at

https://aoprals.state.gov/content.asp?content id=282&menu_id=101

8.4.4 OCONUS Per Diem and Travel Cost.

Any contractor per diem and travel must comply with the Federal Travel Regulation or Joint
Travel Regulations, as applicable, in effect on the date(s) the travel is performed. The contractor
may be required to travel OCONUS in performance of orders issued under this contract.
Allowable travel and per diem charges are governed by Pub. L. 99-234 and FAR Part 31, and are
reimbursable by submission of an Invoice as per PWS Section 8.10.1. Travel in performance of a
task order will only be reimbursable to the extent authorized by the GSA Contracting Officer.
The Per Diem and Travel Cost Travel Cost Budgets are listed in Appendix A. The Industrial
Funding Fee does NOT apply to travel and per diem charges. Reference the Department of State
Foreign Per Diem Rates at: https://aoprals.state.gov/content.asp?content_id=184&menu_id=78

8.4.5 OCONUS Deployments.

8.5

8.6
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Contractor personnel deployed OCONUS are authorized to accompany U.S. Armed Forces
(CAAF) deployed outside the United States in contingency operations, humanitarian or
peacekeeping operations, and other military operations or military exercises when designated by
the Combatant Commander.

Disclosure of Information.

Information made available to the contractor by the Government for the performance or
administration of this effort shall be used only for those purposes and shall not be used in any
other way without the written agreement of the GSA Contracting Officer. The contractor agrees
to assume responsibility for protecting the confidentiality of Government records, which are not
public information. Each contractor or employee of the contractor to whom information may be
made available or disclosed shall be notified in writing by the contractor that such information
may be disclosed only for a purpose and to the extent authorized herein.

Limited Use of Data.

Performance of this task order may require the contractor to access and use data and information

proprietary to a Government agency or Government contractor which is of such a nature that its

dissemination or use, other than in performance of this effort, would be adverse to the interests of
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the Government and/or others. The contractor and/or contractor personnel shall not divulge or
release data or information developed or obtained in performance of this effort, until made public
by the Government, except to authorize Government personnel or upon written approval of the
GSA Contracting Officer. The contractor shall not use, disclose, or reproduce proprietary data
that bears a restrictive legend, other than as required in the performance of this effort. Nothing
herein shall preclude the use of any data independently acquired by the contractor without such
limitations or prohibit an agreement at no cost to the Government between the contractor and the
data owner which provides for greater rights to the contractor.

Government Furnished Information.

The Government will provide the contractor with documentation as required. Coordination of
specific information will be made with individual AATC Project Managers at the time of order.
All Government furnished information (GFI) and Government furnished material (GFM) shall be
returned at the completion of this task order. The Government provides the following documents
as important background context for this task order:

(a) DoD Directive 5000.1

(b) DoD Instruction 5000.02
(c) USSOCOM Directive 70-1
(d) USSOCOM Directive 71-4

Government Furnished Items and Facilities.

Except for those items or services stated as Government furnished, the contractor must furnish
everything needed to perform this task order according to all its terms. As stated in Section 8.1
the task work shall be primarily performed on-site within Government facilities. The contractor
shall also provide training that is necessary for contractor personnel at their own expense.
Training, travel and PPE for new requirements/technologies imposed by the Government will be
provided.

Other Direct Cost (ODC)

The contractor is authorized to purchase test support equipment as needed for the completion of
the PWS. Thus, any test support equipment or even test articles themselves may be purchased
with ODC, given COR or ACOR approval. An automated information system for tracking and
approving these purchases with Government and contractor access is highly desired. Examples
of these purchases include, but are not limited to: time space position instrumentation, aircraft
bus instrumentation, cold weather equipment, vehicle recovery equipment, specialized fuels or
consumables (such as liquid nitrogen), computers for data analysis/storage, radios, data link
radios, tracking systems, telemetry systems, and/or other assorted communications equipment.
The key consideration that the item is required for successful completion of a test event and/or
the following reporting and data analysis.

The contractor is also authorized to purchase IT support items such as hardware, software,
firmware, related supplies/warranties/help desk requirements, technical refresh and other support
as needed that are integral and necessary for the performance of this task order. IT Support items
are ancillary in nature and integrally related to the contractor’s ability to perform the service
being acquired, i.e., they must be necessary for the completion of the task. That is, the
acquisition of IT Support cannot be the primary purpose of a task order. IT Support must satisfy
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the criteria expressed within the scope of the task order and must not duplicate costs covered in
other areas of the task order. Such requirements will be identified at the time the task order is
issued or may be identified during the course of an order, by the Government or the contractor.

ODC for IT purchases for hardware, software, firmware, related supplies/warranties/help desk
requirements, technical refresh and other support as needed that are integral and necessary for
the performance of this task order shall be reimbursed in accordance with the billing and
payment clauses of this task order. The GSA Contracting Officer will establish a not-to-exceed
IT Support ceiling and determine the fair and reasonableness of the proposed price/prices.
Materials on T&M Orders must comply with FAR 52.232-7 Payments Under Time-and-
Materials and Labor Hour Contracts (Feb 2007). Indirect Costs on T&M Orders must comply
with FAR 52.232-7 Payments Under Time-and-Materials and Labor Hour Contracts (Feb 2007).

The Government has established a total not-to-exceed ODC for IT Support budget of
$6.319,782.00 for the entire Task Order.

Period of ODC for IT
Performance Support
Base Year: $1,100,000.00
Option Year 1 $1,122,000.00
Option Year 2 $1,144,440.00
Option Year 3 $1,167,329.00
Option Year 4 $1,190,675.00
6 Month Ext $595,338.00

See Appendix A for the Base Year ODC for IT Support Budget per Task Item.

Reimbursable Costs.

The inclusion of reimbursable costs is a direct allocation of costs associated with support of this
task order. All reimbursable costs must be in conformance with the task order requirements and
authorized by the COR or ACOR and the GSA Contracting Officer.

Travel.

The contractor may be required to travel to services various locations CONUS and OCONUS
locations as directed by the Government. All travel must be authorized by the COR or ACOR
and be in compliance with the task order and all other applicable requirements. Travel cost will
not be approved for local travel, (less than 50 miles) originating from respective Operating
Locations. All travel must be performed in accordance with the Federal Joint Travel Regulation
(JTR) to include per diem limits of reimbursements.

a. Travel will be cost reimbursable with no fee and will be reimbursed at actual cost in
accordance with the limitations set forth in FAR 31.205-46. Profit shall not be applied to
travel costs. The contractor may apply indirect costs to travel in accordance with the
contractor’s usual accounting practices consistent with FAR 31.2. The contractor shall
ensure that the requested travel costs will not exceed the amount authorized in this task order.

A contractor-generated travel authorization request form shall be submitted to the COR or
the ACOR for authorization signature. The approved travel request (see Attachment 1 —
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Travel Expense Summary, Tab -Example of Travel Request) shall be posted in GSA ASSIST
and a Post Award Collaboration Memo prior to the travel. The form shall identify the
name(s) of travelers, dates of trip(s), location(s), estimated cost(s), purpose and an estimate
of the remaining travel funds available. No travel shall be made without Government
authorization. The contractor shall also submit the Travel Expense Summary (as listed in
Section 11.4) into GSA ASSIST Invoice Acceptance Information form when submitting
monthly invoices.

b. The Government will establish the locations and the duration of travel as required.

c. The Government has established a total not-to-exceed travel budget of $4.596,210.74 for the
entire Task Order.

Period of
Performance Travel
Base Year: $800,001.00

Option Year 1 | $816,001.02
Option Year 2 | $832,321.04
Option Year 3 | $848,967.46
Option Year 4 | $865,946.81
6 Month Ext $432,973.41

See Appendix A for the Base Year Travel Budget per Task Item.

d. The contractor must clearly identify any subcontractor or team member indirect costs.

8.10.2 Local Travel.
Travel may also include local transportation for training events or servicing/maintenance of
equipment performed at an off-site or commercial facility when on-site Government provided
facilities are inadequate to accomplish the work. The contractor is authorized to travel utilizing
Government-owned vehicles to support these requirements when resources are available.

8.11 Privacy Act.
Work on this project may require that personnel have access to Privacy Information. Personnel
shall adhere to the Privacy act, Title 5 of the U.S. Code, Section 552a and applicable agency
rules and regulations.

8.12  Security.
All MES II personnel will have a minimum of a SECRET clearance at the start of performance.
Personnel may be granted temporary waiver for the SECRET clearance by the COR or ACOR in
writing to meet minimum SECRET clearance requirements. The Government will review all
waivers with the contractor every six months. The Government requires a minimum of sixteen
(16) of the following contractor personnel who will be required additional access to JWICS, and
other TOP SECRET (TS), SCI, & Special Access Programs (SAP) and are required to possess a
current Single Scope Background Investigation (SSBI) (less than five years old) throughout the
life of the contract. These increased security requirement contractor positions are:

° All personnel on Tasks 1-4 (19)
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° Any Datalinks or EW personnel on Task 6 (8)

This is a hybrid type task order requirement that includes Firm Fixed Price (FFP) and Time and
Materials (T&M) requirements that may be unknown at time of award. As such, more TS
requirements may be necessary as future requirements become known. Additional Top Secret
Clearances above the stated minimum provides the Government with additional resources to
meet the mission and is highly desired.

Status of pending security actions will be tracked by the contractor and reported in monthly
reports.

All work is to be performed in accordance with DoD Operational Security (OPSEC)
requirements and in accordance with the OPSEC attachment to the DD254. Completed DD254
forms shall be submitted to the designated GSA Project Manager for the official task order file.

8.13 Information Security Requirements

a. Controlled unclassified information (CUI) is official information that requires the
application of controls and protective measures for a variety of reasons and has not been
approved for public release, to include technical information, proprietary data, information
requiring protection under the Privacy Act of 1974, and Government-developed privileged
information involving the award of contracts.

CUI is a categorical designation that refers to unclassified information that does not meet the
standards for National Security Classification under Executive Order 12958, as amended, but is
(a) pertinent to the national interest of the United States or to the important interests of entities
outside the Federal Government, and (b) under law or policy requires protection from
unauthorized disclosure, special handling safeguards, or prescribed limits on exchange or
dissemination.

b. Minimum Requirements for Access to Controlled Unclassified Information (CUI): Prior
to access, contractor personnel requiring access to DoD controlled unclassified information
(CUI) or "user level access to DoD networks and information systems, system security and
network defense systems, or to system resources providing visual access and/or ability to input,
delete or otherwise manipulate sensitive information without controls to identify and deny
sensitive information" who do not have clearance eligibility are required to submit a
Questionnaire for Public Trust Positions (Standard Form 85P) through the cognizant Facility
Security Officer or contractor entity representative to 492 SOACS, for a suitability determination
by a Central Adjudication Facility.

¢. Minimum Protection Requirements for Controlled Unclassified Information (CUI): Task
order deliverables taking the form of unclassified limited-distribution documents (e.g., For
Official Use Only (FOUO), Distribution Statement Controlled) are not authorized for public
release and, therefore, shall not be posted on a publicly accessible web server or electronically
transmitted via E-Mail unless appropriately encrypted.

8.14 Operations Security
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a. Operations Security (OPSEC) is concerned with the protection of critical information: facts
about intentions, capabilities, operations, or activities that are needed by adversaries or
competitors to bring about failure or unacceptable consequences of mission accomplishment.

Critical information includes information regarding:

- Operations, missions, and exercises, test schedules or locations;

- Location/movement of sensitive information, equipment, or facilities;

- Force structure and readiness (e.g., recall rosters);

- Capabilities, vulnerabilities, limitations, security weaknesses;

- Intrusions/attacks of DoD networks or information systems;

- Network (and system) user IDs and passwords;

- Movements of key personnel or visitors (itineraries, agendas, etc.); and
- Security classification of equipment, systems, operations, etc.

b. The contractor, subcontractors and their personnel shall employ the following
countermeasures to mitigate the susceptibility of critical information to exploitation, when
applicable:

- Practice OPSEC and facilitate OPSEC awareness;

- Immediately retrieve documents from printers assessable by the public;

- Shred sensitive and Controlled Unclassified Information (CUI) documents when no
longer needed;

- Protect information from personnel without a need-to-know;

- When promulgating information, limit details to that essential for legitimacy;

- During testing and evaluation, practice OPSEC methodologies of staging out of sight,

desensitization, or speed of execution, whenever possible.

Clearances.

The highest level of security clearance required for this effort is TOP SECRET/SCI, (see PWS
Section 8.12 for additional requirements). However, the majority of the effort is at the SECRET
level. Clearance Levels will be determined at time of the TD approval (as per PWS Section
8.0.1). As per PWS Section 8.12, TOP SECRET/SCI clearances will be minimal and authorized
by the Client Representative (CR) on an as-needed basis only. However, the contractor shall
maintain personnel who are TS/SCI eligible.

The contractor will have access to SCI, NON-SCI intelligence information, and For Official Use
Only (FOUO) information. In performing these task order requirements, the contractor will
receive and generate classified information, fabricate, modify, or store classified hardware, and
have Operations Security (OPSEC) requirements. The contractor is responsible for providing
employee clearance information to the Client Representative (CR) and/or local security officer
for use in preparing a DD-254 form. Contractor key personnel performing on this task order shall
have a SECRET clearance at the start of the task order.

This work effort involves the contractor having access to and/or safeguarding of classified
information/material and shall require as set forth in PWS Section 8.12 additional access to other
classified programs. Other work performed under this Task Order may require lower clearance
levels appropriate for Task Order performance. Contractors having access to and/or safeguarding
classified information/material shall require the appropriate security clearance. The security
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policies, procedures and requirements stipulated in the NISP; NISPOM and supplements thereto
are applicable, to include the following security requirements and/or guidance whenever task
order performance will occur on a DoD installation or within a DoD controlled facility or
activity:

Disclosure of Information: The contractor shall not release to anyone outside the contractor's
organization any classified information, regardless of medium (e.g., film, tape, document, etc.),
pertaining to any part of this TO or any program related to this TO, unless: (1) The CO has
given prior written approval; or (2) The information is otherwise in the public domain before the
date of release. Request for approval shall identify the specific information to be released, the
medium to be used, and the purpose for the release. The contractor shall submit its request to the
CO at least forty-five (45) days before the proposed date for the release. The contractor agrees to
include a similar requirement in each subcontract under this TO. Subcontractors shall submit
request for authorization to release through the prime contractor to the CO.

The contractor's procedures for protecting against unauthorized disclosure of information shall
not require DoD employees or members of the Armed Forces to relinquish control of their work
product, whether classified or not, to the contractor.

Prior to beginning operations involving classified information at the Government facility, the
offeror must possess, or acquire prior to award of a task order the highest classification stated on
the Contract Security Classification Specification 9, draft DD Form 254, attached to this
solicitation, the contractor shall enter into a security agreement (or understanding) with the local
government security office. This will ensure contractor personnel follow local security
procedures while performing at the Government facility. As a minimum, the agreement shall
identify the security actions that will be performed: (a) By the Government facility for the
contractor, such as providing storage and classified reproduction facilities, guard services,
security forms, security reviews under DoD 5220.22-M, classified mail services, security badges,
visitor control, and investigating security incidents; and (b) Jointly by the contractor and the
installation, such as packaging and addressing classified transmittals, security checks, internal
security controls, and implementing emergency procedures to protect classified information.

Pursuant to Section 808 of Publication. L. 102-190 (DFAS 204, Subpart 204.402(2)), DoD
employees or members of the Armed Forces who are assigned to or visiting a contractor facility
and are engaged in oversight of an acquisition program will retain control of their work product.
Classified work products of DoD employees or members of the Armed Forces shall be handled
in accordance with DoD 5220.22-M. Contractor procedures for protecting against unauthorized
disclosure of information shall not require DoD employees or members of the Armed Forces to
relinquish control of their work products, whether classified or not, to a contractor.

If a visit to a contractor facility will require access to classified information, the visitors must
give the contractor advance written notice.

When TO performance will involve classified information, the CO will ensure that the DD Form
254, Contract Security Classification Specification, includes the complete mailing address of the
Information Security Program Manager (ISPM) and the responsible MAJCOM security forces.
Promptly after TO award, the CO will provide a copy of the DD Form 254 to each addressee on
the DD Form 254.
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Work on this project may require that personnel have access to Privacy and other sensitive
information. Personnel shall adhere to the Privacy Act, Title 5 of the United States code, section
552a and applicable Client Agency rules and regulations.

Contractor personnel shall not divulge or release privacy data or information developed or
obtained in the performance of this TO, until made public or specifically authorized by the
government. The contractor shall not use, disclose, or reproduce third party companies’
proprietary data, other than as authorized and required in performance of this TO. Personnel
working on this project will be required to sign a NDA (Section 10.4, Attachment (4)
immediately upon their start on the project. The contractor’s procedures for protecting against
unauthorized disclosure of information shall not require DoD employees or members of the
Armed Forces to relinquish control of their work product, whether classified or not, to the
contractor.

Security Incidents and Violations.

Any security violation or unauthorized entry noted by the Contractor shall be reported to the
COR within one hour of discovery. The Contractor shall dial 911 in the event of an emergency.
The Contractor shall follow through with a written report to the COR within one workday of any
security violation or unauthorized entry.

The Contractor shall immediately notify the unit’s security manager of any actual security
violation, security incident, or of any indication of a potential unauthorized disclosure or
compromise of classified or sensitive but unclassified information. There shall be zero security
violations during the contract period of performance due to the negligence of a contractor
employee.

Monthly Status Report.

The contractor shall identify and report all program management actions and the financial

management status in a Monthly Status Report (MSR), and as requested by the government.

Report shall be due ten (10) work days following the close of the calendar month. An invoice

may not be used in lieu of any portion of this report. This report shall be electronically delivered

to the COR and ACOR via GSA ASSIST and, at a minimum, contain the following information:

a. Task order number

b. Task order title

¢. Reporting period

d. Brief description of requirements

e. Brief summary of accomplishments during the reporting period and significant events
regarding the task order, including the associated contractor employee names

f. Any current or anticipated problems

g. Staffing changes

h. Brief Summary of activity planned for the next reporting period

i. Description of any travel or unique services provided

j. Deliverable summary (deliverable name, due date, % completed, submittal date, comments)

k. The invoice and associated billings documents shall map back to the AATC Work

Breakdown Structure (WBS) to the second level of the WBS to provide added fidelity on
lifecycle costs to capabilities provided by the MES II program.
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In accordance with PWS Section 1.7, report in the MSR, if the costs at the Task Item level
will exceed 75 percent of the total of the funded amount.

Billing summary:

(1) Labor hours for each skill level (SL) category (specify the contractor employee name
and SL);

(2) Total labor charges for each skill category;

(3) Support Items. Support Items must be individually itemized and specified by each
individual category, i.e. travel and per diem, training, security check fees, commodities;

(4) Total Support Item charges including G&A - if allowed;

(5) Total monthly charges.

8.16.1 Monthly Status Report - Supplemental Reporting:

ID04210013

Original receipts, travel vouchers, etc. completed in accordance with Government travel
regulations shall be maintained by the contractor to support charges other than labor hours
and made available to Government auditors upon request. Note: Travel charges must include
the traveler’s name, dates of travel, destination, purpose of travel and actual cost for each
trip.

AATC Development & Engineering Products

Training materials will include creating and delivering static and dynamic training materials
in Microsoft Office, portable document format (PDF).

Technical reports and studies will be written reports detailing evaluation results and/or
solutions for identified tasking from the COR or ACOR.

Conference/meeting agendas will be drafted as required. The contractor will notify the COR
or ACOR of any conferences that contract personnel may need to attend in order to meet
service requirements.

Minutes will be provided by the contractor in the contractor format, as a formal report within
10- working days of returning from conferences.

For conference and meeting minutes pertaining to projects and/or related tasks, the contractor
will provide formal minutes within 10-calendar days of returning from a conference and
within three days for routine meetings. Minutes will include basic items per the agreed upon
format. The minutes will focus on findings, and any information that may possibly influence
the organization's tasks, along with attendees, key topics of discussion, action items/due outs,
as well as OPRs, meeting summaries, and way ahead recommendations

Scientific and technical reports include the generation of RMR artifact, schematic, and other
technical drawings and engineering documentation.

Presentation materials generated will be in Microsoft Office, PDF, or other acceptable
formats (as directed by COR or ACOR).

Software user manuals will be created and delivered as either static and/or dynamic training
materials in Microsoft Office, PDF or other acceptable formats, when required as a
deliverable by the Government Project Officer or Project Sponsor.

Technical manuals will be created and delivered in both static and/or dynamic formats with
technical manuals for both users and MES II support personnel. Materials can be in
Microsoft Office, PDF, or other acceptable format, when required as a deliverable by the
Government Project Officer or Project Sponsor.
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e Engineering project management services include standard Project Management Institute
(PMI®) documents.

e Continuity materials will be maintained electronically. This document will capture processes
contacts, directives and any additional information that relates to the execution of required
tasks

e Maintenance Data Collection on aircraft ESA installations and TGGRS ground systems.
Provide fleet-wide system availability (uptime vs downtime), Mean-Time-Between-Failure
to the component level, and a list of failed components with repair or replace and high failure
items identified.

e [og Support Report (using maintenance data collection above) on significant maintenance
issues/initiatives, list of high demand and low inventory items

Personal Service.

GSA will not issue orders to provide services prohibited by FAR Part 37.1. The administration
and monitoring of the contractor’s performance by GSA or the Client Representative shall not be
as detailed or continual as to constitute supervision of contractor personnel. Government
personnel may not perform any supervisory functions for contractor personnel, such as
interviewing, appraising individual performance, scheduling leave or work, or directing how to
perform work.

GSA meets the needs ofits clients for support through non-personal services contracts/task
orders. To counter the circumstances that infer personal services and to preserve the non-
personal nature of the contract/task order, the contractor shall adhere to the following guidelines
in the performance of the task.

a. Provide for direct supervision of all contractor employees assigned to the task.

b. Refrain from discussing the issues such as skill levels and hours, salaries, cost and funding
data, or administrative and personnel matters affecting contractor employees with the client.

c. Ensure close communication/coordination with the GSA Customer Account Manager,
reporting problems to them as they occur (not waiting for a meeting).

d. Do not permit Government officials to interview potential contractor employees, discuss
individual performance, approve leave or work scheduling of contractor employees,
terminate contractor employees, assist contractor employees in doing their jobs or obtain
assistance from the contractor in doing Government jobs.

e. Do not assign contractor personnel to work under direct Government supervision.

Maintain a professional distance from Government employees.

Provide contractor personnel with badges, if appropriate, identifying them as contractor

personnel.

h. Ensure proper communications with the Government. Technical discussions and Government
surveillance are acceptable, but the Government cannot tell the contractor how to do the job.

i. Assign a task leader to the task order. The task leader or alternate shall be the only one who
accepts tasking from the assigned Government point of contact or alternative.

j-  When travel is required for the performance on a task, contractor personnel are only to travel
as directed by their contract management.

Q@ ™=

Section 508 Compliance.
All electronic and information technology (EIT) procured through this task order must meet the
applicable accessibility standards at 36 CFR 1194, unless an agency exception to this
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requirement exists. 36 CFR 1194 implements Section 508 of the Rehabilitation Act of 1973, as
amended, and is viewable at http://www.section508.gov.

Past Performance.

The Government will provide and record Past Performance Information for acquisitions over the
simplified acquisition threshold (SAT) utilizing the Contractor Performance Assessment
Reporting System (CPARS). The CPARS process allows contractors to view and comment on
the Government’s evaluation of the contractor's performance before it is finalized.

Problem Resolution.

The contractor shall bring problems, or potential issues, affecting performance to the attention of
the COR or ACOR and GSA PM as soon as possible. Verbal reports will be followed up with
written reports when directed. This notification shall not relieve the contractor of its
responsibility to correct problems for which they are responsible. The contractor shall work
cooperatively with the Government to resolve issues as they arise.

Contingency Response Support.

In the event of a national defense, national disaster, or similar crisis, the contractor shall provide,
as directed by the Government lead, a contingency response capability to rapidly assist Client in
the documentation and assessment of operational shortfalls or capability gaps, situational
analyses, identification of potential IT solutions, and systems engineering recommendations to
help mitigate loss of life or property to U.S. personnel. The contractor shall assist Client in the
establishment of emergency IT networks, databases, web sites, or obtaining peripheral IT support
equipment (i.e. COTS routers, servers, OS licenses) in response to such disasters until relieved
by the local Government lead or return to normal operations has been declared.

Contractor Conversion.

This is to give notice that the Government may convert all, some, or none of the contractor
positions to Civil Service at some time during the life of this task order. The support provided
under this task order may or may not be affected.

Distribution Limitations Statement.

Technical documents generated under this delivery order shall carry the following Distribution
Limitation Statement. Word-processing files shall have the statements included in the file such
that the first page of any resultant hard copy shall display the statements. Additionally, each
diskette delivered shall be marked externally with the statements and proper security
classification.

DISTRIBUTION AUTHORIZED TO DOD AND U.S. DOD CONTRACTORS ONLY;
ADMINISTRATIVE /OPERATIONAL USE, (DATE STATEMENT APPLIED). OTHER
REQUESTS FOR THIS DOCUMENT SHALL BE REFERRED TO 492 SOACS.

NO DISTRIBUTION OF THIS DOCUMENT SHALL BE MADE TO DTIC.
NO SECONDARY DISTRIBUTION AUTHORIZED WITHOUT PRIOR WRITTEN
APPROVAL OF 492 SOACS.

WARNING - This document contains technical data whose export is restricted by the Arms
Export Control Act (Title 22, U.S.C., Sec 2751, et seq.) or the Export Administration act of
1979, as amended Title 50, U.S.C., app 2401 et seq. Violations of these export laws are subject
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to severe criminal penalties. Disseminate in accordance with provisions of DoD Directive
5230.25.

Destruction Notice - For classified documents, follow the procedures in DoD 5220.22-M,
National Industrial Security Program Manual, Chapter 5, Section 7, or DoD 5200.1-R,
Information Security Program regulation. For unclassified, limited documents, destroy by any
method that will prevent disclosure of contents or reconstruction of the document.

Release of Information.

All technical data provided to the contractor by the Government and/or developed by the
contractor for the Government shall be protected from public disclosure in accordance with the
markings contained thereon and by paragraphs 8.0 and 9.0 above. All other information relating
to the items to be delivered or services to be performed under this contract, including hardware
contractor proprietary information may not be disclosed by any means without prior approval of
the appropriate AATC authority. Dissemination or public disclosure includes, but is not limited
to: permitting access of such information by foreign national or by any other persons or entities;
publication of technical or scientific papers; advertising; or any other proposed public release.
The contractor shall provide adequate physical protection of such information so as to preclude
access by any person or entity not authorized such access by the Government.

Organizational Conflicts of Interest (OCI):

This task order effort has potential for an OCI as identified in FAR 9.5 and DFARS 209.5. The
contractor is expected to not engage in any activity that could cause an OCI with the contractor’s
position under this task order, impair the contractor’s ability to render unbiased advice and
recommendations, or place the contractor in the position of having an unfair competitive
advantage as a result of the knowledge, information, and experience gained during the
performance of this task order. After reviewing FAR 9.5 and DFARS 209.5 in their entirety, if
the contractor determines their company, including subcontractors and consultants, has an actual
or potential OCI, the contractor shall notify the CO, in writing. Any offeror written submissions
regarding an actual or potential OCI shall be submitted as part of the proposal. The written
submissions shall include a proposed mitigation plan for review and ultimate incorporation into
the task order should the offeror be the awardee. Also, any identification of an actual or potential
OCIT that exists at the time of proposal submission shall be included in the COVER LETTER. If
the Government determines an OCI cannot be avoided, neutralized, or mitigated, the offeror may
be excluded from consideration for award.

The contractor agrees that, if after award at any time during the performance period, it discovers
an actual or potential OCI; it shall make immediate and full disclosure in writing to the CO. The
notification shall include a description of the actual or potential OCI, a description of the action
the contractor has taken or proposes to take to avoid, mitigate or neutralize the conflict, and any
other relevant information that would assist the CO in making a determination on this matter.

The contractor shall not use any Government information provided to them for any purpose other
than for performance of this task order. Furthermore, the contractor shall not provide any
information to any individual, company or other entity that, other than for performance of this
task order, does not have a need to know.

Invoices and Payment Information.
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The contractor may invoice monthly for services rendered after the acceptance of the Monthly
Status Report for each month. The contractor shall submit Requests for Payments in accordance
with the format contained in General Services Administration Acquisition Manual (GSAM)
552.232-25, PROMPT PAYMENT (NOV 2009), to be considered proper for payment. The
contractor shall provide the following payment information for GSA use. It must be an exact
match with the information under the contract number in the AAS Business Systems Portal,
ITSS Contract Registration (not the contractor’s company or individual representative’s
registration) as well as with the information under the contractor’s Data Universal Numbering
System (DUNS) number in the System for Award Management (www.sam.gov) information will
result in rejected payments.

a. Company Name — Legal Business Name and Doing Business As (DBA) Name

b. Mailing Address — Contact and Address Information
c. Remittance Address — Remit To Address Information
d. Employer’s Identification Number — Federal Tax ID
e. DUNS (Data Universal Numbering System)

The contractor shall certify with a signed and dated statement that the invoice is correct and
proper for payment.

Invoice Requirements.
The contractor may submit a draft or advance copy of an invoice to the GSA CS for review prior
to its submission to GSA. The contractor shall provide the following information on each invoice
submitted:
a. Invoice Number — do not use any special characters.
ACT (GSA financial tracking number) Number
GSA Delivery Order Number
Contract Number
Point of Contact and Phone Number
Remittance Address
Delivery date or Period of Performance for the billing period
Charges, identified by deliverable or line item(s), with a narrative description
of the service performed or items delivered. Labor, reimbursable costs, and
other charges (e.g., G&A) must be broken out.
1. Prompt Payment Discount, if offered
] Total Invoice Amount

@ o a0 o

Invoice Submittal.

The invoice shall be submitted to GSA ASSIST (ITSS) and the Central Invoice System (CIS) web-
based Order Processing System (https://portal.fas.gsa.gov/). The Client Representative and the
GSA Customer Account Manager or Contract Specialist must approve each invoice in CIS prior
to payment.

Vendor Information.
The vendor information must satisfy an exact match between GSA ASSIST (ITSS) and System
for Award Management (SAM) for the invoice to be successfully processed for payment.

Revised Invoice. If the contractor submits a revised invoice, the revised invoice shall include:
a. A unique invoice number,
b. A brief explanation of the reason for a revised invoice, and
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c. A cross-reference to any previous invoice submittals for tracking purposes and avoiding
duplication.

Supporting Documentation. Receipts, travel vouchers, etc. to support charges for other than
employee labor hours shall be completed in accordance with applicable Government regulations
and other terms of the contract and shall be attached to the applicable invoice. The contractor
shall maintain originals and make them available to the Government upon request. The
contractor shall provide copies upon request.

Task Order Closeout.

The contractor shall submit a final invoice and a completed and signed Release of Claims (GSA
Form 1142) to the Contracting Officer, within forty-five (45) calendar days after the end of the
performance period. After the final invoice has been paid, the contractor shall receive a unilateral
modification for task order closeout. Order close-out will be accomplished within the guidelines
set forth in FAR Part 4, Administrative Matters, and FAR Pat 42, Contract Administration and
Audit Services, specifically utilizing FAR 42.708, Quick-Closeout Procedures.

Final Invoice & Closeout

Invoices for final payment must be so identified and submitted when the task has been completed
and no further charges are to be billed. The contractor shall submit a final invoice and a
completed and signed Release of Claims (GSA Form 1142, or equivalent) to the Contracting
Officer, within forty-five (45) calendar days after the end of the performance period. After the
final invoice has been paid, the contractor will receive a unilateral modification for delivery
order closeout.

References.

Definitions & Acronyms.

AATC Air National Guard Air Force Reserve Command Test Center
ACOR Alternate Contracting Officer’s Representative
ACSNs Advance Change Study Notices

ADLS Advanced Distributed Learning System

AESA Active Electronically Scanned Array

AFB Air Force Base

AFI Air Force Instruction

AFLCM Air Force Life Cycle Management Centers
AFMC Air Force Material Command

AFOSH Air Force Office of Safety and Health

AFPD Air Force Policy Directive

AFRC Air Force Reserve Command

AFRL Air Force Research Laboratory

ANG Air National Guard

AOR Area of Responsibility

AR Army Regulation

ARC Air Reserve Component
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ARO After Receipt of Order

ASC Aeronautical Systems Center

ASOC Air Support Operations Center

ASSIST GSA’s IT Solutions Shop (web-based order processing system)
AT Awareness Training

ATP Acceptance Test Procedures

AUP Acceptable Use Policy

C2MM Command and Control Mission Management
CAC Common Access Card

CAE Contractor Acquired Equipment

CAF Combat Air Forces

CAM Contractor Acquired Material

CAM (GSA) GSA Customer Account Manager

CAP Contractor Acquired Property

CCPs Contractor Change Proposals

CDRL Contract Data Requirements List

CFE Contractor Furnished Equipment

CFM Contractor Furnished Material

CFP Contractor Furnished Property

CFSR Contract Funds Status Reports

CM Contract Manager

CMRA Contractor Manpower Reporting Application
CO Contracting Officer

COMSEC Communications Security

CONOP Concept of Operation

CONUS Continental United States

COOP Continuity of Operations Planning

COR Contracting Officer Representative

COTS Commercial-Off-The-Shelf

CWDE Chemical Warfare Defense Ensemble
DEERS Defense Enrollment Eligibility Reporting System
DFARS Defense Federal Acquisition Regulation Supplement
DO Director of Operations

DoD Department of Defense

DoDD Department of Defense Directive

DoDI Department of Defense Instruction

DoDIIS DoD Internet Information Service

DRT Digital Receiver Technology

DSO Direct Support Operator

DT Director of Test

DTM Directive Type Memorandum

ECPs Engineering Change Proposals

EDM Engineering Design Model

EMSEC Emission Security

e-QIP Electronic Questionnaires for Investigations Processing

Page 40 of 62
ID04210013



ID04210013

ESDS
EW
FAA
FAR
FAS
FBI
FMV
FoS
FPCON
FY
GCCS
GFE
GFM
GFP
GFS
GOTS
GPS
GSA
GUI
HQDA
1A

IAP
IATO
IBS

ID
IMOM
IPT
IRCM
IRIG
IRST
IS

ISR

IT
JTAC
JTR
KO
KuSS
LRM
LRU
MAJCOM
MDM
MDS
MES 11
MSG
MSSO

Electro Static Discharge Sensitive
Electronic Warfare

Federal Aviation Administration
Federal Acquisition Regulation
Federal Acquisition Service

Federal Bureau of Investigation

Full Motion Video

Family of Systems

Force Protection Condition

Fiscal Year

Global Command and Control system
Government Furnished Equipment
Government Furnished Material
Government Furnished Property
Government Furnished Services
Government-Off-the-Shelf

Global Positioning System

General Services Administration
Graphical User Interface
Headquarters, Department of the Army
Information Assurance

International Airport

Interim Authority to Operate
Integrated Broadcast Service
Identification

Improved Many On Many

Integrated Product Team

Infra-red Countermeasures
Inter-Range Instrumentation Group
Infra-red Search and Track Systems
Information Systems

Intelligence, Surveillance and Reconnaissance
Information Technology

Joint Terminal Attack Controller
Joint Travel Regulations

Contracting Officer

Ku-Band Spread Spectrum

Line Replaceable Module

Line Replaceable Unit

Major Command

Mobile Device Management/Manager
Mission Design Series

Modernization And Engineering Support 11
Maintenance Support Guide

Mission System Support Officer
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NACI
NGB
0&M
OCI
OCONUS
OEM
0IC
OL-
OPM
0S
OSS&E
OT&E
OUE
PEX
PFPS
PII

PIV
PMBOK
PMI
POP
PSIP
PWS
QA
QASP
QCP
RAPIDS
RF

SA
SADL
SAMS-FoS
SAP
SAP
SATCOM
SCD
SCE
SCI
SCIF
SCO
SCU
SCW
SCX
SCY
SCZ
SIPRNet
SME

National Agency Check with Inquiries
National Guard Bureau

Operations and Maintenance
Organizational Conflicts of Interest
Outside Continental United States
Original Equipment Manufacturer

Officer In Charge

Operating Location (i.e. OLA, OLB, OLC)
Office of Personnel Management
Operating System

Operational Safety Suitability & Effectiveness
Operational Test and Evaluation
Operational Utility Evaluation

Patriot Excalibur

Portable Flight Planning Software
Personally Identifiable Information
Federal Personal Identity Verification
Project Management Body of Knowledge
Preventative Maintenance and Inspection
Period of Performance

Personnel Security Investigation Portal
Performance Work Statement

Quality Assurance

Quality Assurance Surveillance Plan
Quality Control Plan

Real-Time Automated Personnel Identification System
Radio Frequency

Situational Awareness

Situation Awareness Data Link
Specialized Automated Mission Suite — Family of Systems
Special Access Program

Special Access Program

Satellite Communications

Mobile Capabilities Flight
Core/Infrastructure Flight

Sensitive Compartmented Information
Sensitive Compartmented Information Facility
Operations Flight

Systems Capabilities Upgrade

Software Flight

Plans And Resources Flight

Platform Engineering Flight

Mission Information Managers Flight
Secret Internet Protocol Router Network
Subject Matter Expert
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SOP
SOP
SPO
SRU
SSBI
STIG
SW
TACLAN
TASS
TBMCS
D
TD&E
TISC
™
TO
TRS
TS
TSO
TTPs
USAF
USN
VOIP

Cyber Security.

Standard Operating Procedures
Standing Operating Procedure

System Program Office

Shop Replaceable Unit

Single Scope Background Investigation
Security Technical Implementation Guidelines
Special Warfare

Tactical Local Area Network

Trusted Associate Sponsorship System
Theater Battle Management Core Systems
Technical Directives

Tactics Development and Evaluation
Technical Integration and Support Cell
Technical Manual

Task Order

Tactical Receive Segment

Top Secret

Tactical Systems Operator

Tactics, Techniques, and Procedures
United States Air Force

United States Navy

Voice Over Internet Protocol

Contractors performing IA functions as outlined in DoD 8570.01-M require an Information
Assurance Technical (IAT) Level 2 certification within 180 days of date of award of the base
period of performance. The personnel filling the positions must obtain and maintain an A+,
Network +, Security+, System Security Certified Practitioner (SSCP), and/or appropriate
certification. Contractor personnel are required to register their certifications at
https://www.dmdc.osd.mil/appj/dwc/index.jsp and provide a copy of their certificate to the

government 8570 monitor to be included in the annual reporting.

In addition to the baseline IA certification requirement for IAT Level 2, personnel with
privileged access must obtain appropriate Computing Environment (CE) certifications for the
operating system(s) and/or security related tools/devices they support as required by their
employing organization. If supporting multiple tools and devices, an IAT should obtain CE
certifications for all the tools and devices they are supporting.

Attachments.

PR

Travel Expense Summary

DD Form 254 DRAFT (TS)

KTR Conflict of Interest Statement.doc
KTR Non-Disclosure Statement.doc

Order of Precedence.
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This Task Order is subject to the terms and conditions provided in the contractor’s [TBD] Contract
award as well as those outlined in this Task Order. The Government hereby incorporates (by reference)
the contractor's Original and Revised [if applicable] Proposal. In the event of an inconsistency between
documents, the following order of precedence shall apply:

1. [TBD; contract name and number]

2. Task Order Statement of Work

3. Task Order Attachments, drawings, etc. associated with the Statement of Work
4. Contractor's Task Order Proposal

NOTE: In the event of a discrepancy between the contractor's Task Order Proposal and any of the
aforementioned Contract/Task Order documents, the Contract and Task Order language shall take
precedence. In particular, only in extremely rare circumstances can the language in a task order
supersede the language in the basic Schedule contract. Any such instance shall be clearly indicated in
the resulting task order award.

Betterments, if any, in the contractor's Task Order Proposal which exceed the minimum performance
requirements identified in the Task Order Statement of Work and associated documents shall be
considered the new "minimum" performance requirements upon award and shall be met by the
contractor.

11.0  Federal Acquisition Regulation

11.1 FAR 52.252-2, Clauses Incorporated by Reference (Feb 1998).

This is an OASIS task order incorporates OASIS Clauses as applicable. The following additional
clauses incorporate one or more clauses by reference, with the same force and effect as if they
were given in full text. Upon request, the Contracting Officer will make their full text available.
Also, the full text of a clause may be accessed electronically at this address:
https://www.acquisition.gov/far/index.html.

FAR 52.203-19 Prohibition on Requiring Certain Internal Confidentiality Agreements or
Statements (Jan 2017)

FAR 52.204-2 Security Requirements (Mar 2021)

FAR 52.204-9 Personal Identity Verification of Contractor Personnel (Jan 2011)

FAR 52.204-18 Commercial and Government Entity Code Maintenance (Aug 2020)

FAR 52.204-23 Prohibition on Contracting for Hardware, Software, and Services Developed or
Provided by Kaspersky Lab and Other Covered Entities (Jul 2018)

FAR 52.204-25 Prohibition on Contracting for Certain Telecommunications and Video
Surveillance (Aug 2020)

FAR 52.209-6 Protecting the Government’s Interest When Subcontracting with Contractors
Debarred, Suspended, or Proposed for Debarment (Jun 2020)

FAR 52.212-4 Contract Terms and Conditions — Commercial Items, Alternate I (Jan 2017)

FAR 52.216-7 Allowable Cost and Payment (Aug 2018)

FAR 52.216-31 Time and Materials/Labor Hour Proposal Requirements — Commercial Item
Acquisition (Feb 2007)

FAR 52.219-6 Notice of Total Small Business Set-Aside (Nov 2020)

FAR 52.219-8 Utilization of Small Business Concerns (Oct 2018)
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FAR 52.219-13

Notice of Set-Aside of Orders (Mar 2020)

FAR 52.219-14

Limitations on Subcontracting (Mar 2020)

FAR 52.219-28

Post-Award Small Business Program Rerepresentation (Nov 2020)

FAR 52.223-17

Affirmative Procurement of EPA-Designated Items in Service and Construction
Contracts (Aug 2018)

FAR 52.224-1 Privacy Act Notification (Apr 1984)
FAR 52.224-2 Privacy Act (Apr 1984)
FAR 52.224-3 Privacy Training (Jan 2017)

FAR 52.227-16

Additional Data Requirements (Jun 1987)

FAR 52.227-18

Rights in Data — Existing Works (Dec 2007)

FAR 52.227-19

Commercial Computer Software License (Dec 2007)

FAR 52.227-23

Rights To Proposal Data (Technical) (JUN 1987)

FAR 52.232-7 Payments under Time-and-Materials and Labor-Hour Contracts (Feb 2007)
FAR 52.232-22 Limitation of Funds (Apr 1984)

FAR 52.243-1 Changes — Fixed Price (Aug 1987)

FAR 52.243-1 Changes — Fixed Price Alternate 1l (Aug 1984)

FAR 52.243-3 Changes — Time and Materials or Labor Hours (Sep 2000)

FAR 52.242-4 Certification of Final Indirect Costs (Jan 1997)

FAR 52.244-2 Subcontracts (Jun 2020)

FAR 52.245-1 Government Property (Jan 2017)

FAR 52.245-9 Use and Charges (Apr 2012)

FAR 52.246-6 Inspection of Services — Time and Material and Labor Hour (May 2001)

FAR 52.249-14

Excusable Delays (Apr 1984)

DFAR 252.201-7000

Contracting Officer’s Representative (Dec 1991)

DFAR 252.203-7000

Requirements Relating to Compensation of Former DoD Officials (Sep 2011)

DFAR 252.203-7002

Requirement to Inform Employees of Whistleblower Rights (Sep 2013)

DFAR 252.203-7003

Agency Office of the Inspector General (Aug 2019)

DFAR 252.204-7000

Disclosure of Information (Oct 2016)

DFAR 252.204-7003

Control of Government Personnel Work Product (Apr1992)

DFAR 252.204-7004

DoD Antiterrorism Awareness Training for Contractors (Feb 2019)

DFAR 252.204-7009

Limitations on the Use of Disclosure of Third-Party Contractor Reported Cyber
Incident Information (Oct 2016)

DFAR 252.204-7012

Safeguarding Covered Defense Information and Cyber Incident Reporting (Dec
2019)

DFAR 252.204-7015

Notice of Authorized Disclosure of Information for Litigation Support (May 2016)

DFAR 252.204-7018

Prohibition on the Acquisition of Covered Defense Telecommunications
Equipment or Services (Jan 2021)

DFAR 252.204-7020

NIST SP 800-171 DoD Assessment Requirements (Nov 2020)

DFAR 252.205-7000

Provision of Information to Cooperative Agreement Holders (Dec 1991)

DFAR 252.211-7003

Item Unique Identification and Valuation (Mar 2016)

DFAR 252.211-7007

Reporting of Government Furnished Property (Aug 2012)

DFAR 252.225-7012

Preference for Certain Domestic Commodities (Dec 2017)

DFAR 252.225-7040

Contractor Personnel Supporting U.S. Armed Forces Deployed Outside the
United States (Oct 2013)

DFAR 252.225-7043

Antiterrorism/Force Protection Policy for Defense Contractors Qutside the
United States (Jun 20135)
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DFAR 252.225-7048

Export-Controlled Items (Jun 2013)

DFAR 252.226-7001

Utilization of Indian Organizations, Indian-Owned Economic Enterprises, and
Native Hawaiian Small Business Concerns (Apr 2019)

DFAR 252.227-7015

Technical Data--Commercial Items. (Feb 2014)

DFAR 252.227-7037

Validation of Restrictive Markings on Technical Data (Sep 2016)

DFAR 252.228-7001

Ground and Flight Risk (Jun 2010)

DFAR 252.232-7010

Levies on Contract Payments (Dec 2006)

DFAR 252.232-7017

Accelerating Payments to Small Business Subcontractors — Prohibition on Fees
and Consideration (Apr 2020)

DFAR 252.243-7002

Request for Equitable Adjustment (Dec 2012)

DFAR 252.244-7000

Subcontracts for Commercial Items (Oct 2020)

DFAR 252.245-7001

Tagging, Labeling, and Marking of Government-Furnished Property (Apr 2012)

DFAR 252.245-7002

Reporting Loss of Government Property (Jan 2021)

DFAR 252.245-7003

Contractor Property Management System Administration (Apr 2012)

DFAR 252.245-7004

Reporting, Reutilization, and Disposal (Dec 2017)

DFAR 252.246-7003

Notification of Potential Safety Issues (Jun 2013)

DFAR 252.247-7023

Transportation of Supplies by Sea — Basic (Feb 2019)

DFAR 252.247-7023

Transportation of Supplies by Sea — Alt I (Feb 2019)

GSAR 552.204-9

Personal Identity Verification Requirements (Jul 2020)

GSAR 552.229-70

Federal, State, and Local Taxes (Apr 1984)

GSAR 552.232-39 Unenforceability of Unauthorized Obligations (FAR DEVIATION) (Feb 2018)

11.2  Clauses Incorporated in Full Text.

FAR 52.217-8, Option to Extend Services (Nov 1999). The government may require continued
performance of any services within the limits and at the rates specified in the contract. These rates
may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of
Labor. The option provision may be exercised more than once, but the total extension of
performance hereunder shall not exceed 6 months. The CO may exercise the option by written notice
to the contractor within 30 calendar days of the end of the task order.

FAR 52.217-9, Option to Extend the Term of the Contract (Mar 2000). The government may
extend the term of this contract by written notice to the contractor within 30 calendar days before the
contract expires; provided that the government gives the contractor a preliminary written notice of its
intent to extend at least 60 calendar days before the contract expires. The preliminary notice does not
commit the government to an extension. If the government exercises this option, the extended
contract shall be considered to include this option clause. The total duration of this contract,
including the exercise of any options under this clause, shall not exceed 66 months.

DFARS 252.232-7007, LIMITATION OF GOVERNMENT’S OBLIGATION (APR 2014)

(a) Contract line item(s) _/Contracting Officer insert after negotiations] is/are
incrementally funded. For this/these item(s), the sum of § _/Contracting Officer insert after
negotiations] of the total price is presently available for payment and allotted to this contract.
An allotment schedule is set forth in paragraph (j) of this clause.
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(b) For item(s) identified in paragraph (a) of this clause, the contractor agrees to perform
up to the point at which the total amount payable by the government, including reimbursement in
the event of termination of those item(s) for the government’s convenience, approximates the
total amount currently allotted to the contract. The contractor is not authorized to continue work
on those item(s) beyond that point. The government will not be obligated in any event to
reimburse the contractor in excess of the amount allotted to the contract for those item(s)
regardless of anything to the contrary in the clause entitled “Termination for Convenience of the
Government.” As used in this clause, the total amount payable by the government in the event of
termination of applicable contract line item(s) for convenience includes costs, profit, and
estimated termination settlement costs for those item(s).

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this
clause, the contractor will notify the Contracting Officer in writing at least ninety days prior to
the date when, in the contractor’s best judgment, the work will reach the point at which the total
amount payable by the government, including any cost for termination for convenience, will
approximate 85 percent of the total amount then allotted to the contract for performance of the
applicable item(s). The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of
applicable line items up to the next scheduled date for allotment of funds identified in paragraph
(j) of this clause, or to a mutually agreed upon substitute date. The notification will also advise
the Contracting Officer of the estimated amount of additional funds that will be required for the
timely performance of the item(s) funded pursuant to this clause, for a subsequent period as may
be specified in the allotment schedule in paragraph (j) of this clause or otherwise agreed to by the
parties. If after such notification additional funds are not allotted by the date identified in the
contractor’s notification, or by an agreed substitute date, the Contracting Officer will terminate
any item(s) for which additional funds have not been allotted, pursuant to the clause of this
contract entitled “Termination for Convenience of the Government.”

(d) When additional funds are allotted for continued performance of the contract line
item(s) identified in paragraph (a) of this clause, the parties will agree as to the period of contract
performance which will be covered by the funds. The provisions of paragraphs (b) through (d) of
this clause will apply in like manner to the additional allotted funds and agreed substitute date,
and the contract will be modified accordingly.

(e) If, solely by reason of failure of the government to allot additional funds, by the
dates indicated below, in amounts sufficient for timely performance of the contract line item(s)
identified in paragraph (a) of this clause, the contractor incurs additional costs or is delayed in
the performance of the work under this contract and if additional funds are allotted, an equitable
adjustment will be made in the price or prices (including appropriate target, billing, and ceiling
prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any
such equitable adjustment hereunder will be a dispute concerning a question of fact within the
meaning of the clause entitled “Disputes.”

(f) The government may at any time prior to termination allot additional funds for the
performance of the contract line item(s) identified in paragraph (a) of this clause.

(g) The termination provisions of this clause do not limit the rights of the government
under the clause entitled “Default.” The provisions of this clause are limited to the work and
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allotment of funds for the contract line item(s) set forth in paragraph (a) of this clause. This
clause no longer applies once the contract is fully funded except with regard to the rights or
obligations of the parties concerning equitable adjustments negotiated under paragraphs (d) and
(e) of this clause.

(h) Nothing in this clause affects the right of the government to terminate this contract
pursuant to the clause of this contract entitled “Termination for Convenience of the
Government.”

(1) Nothing in this clause shall be construed as authorization of voluntary services whose
acceptance is otherwise prohibited under 31 U.S.C. 1342.

(j) The parties contemplate that the government will allot funds to this contract in
accordance with the following schedule:

On execution of $

contract

(month) (day), (year)

(month) (day), (year)

(month) (day), (year)
(End of clause)

@ A P

Incremental Funding.

The project may be incrementally funded. If incrementally funded, funds shall be added to the
contract/order via a unilateral modification as the funds become available. The contractor shall
not perform work resulting in charges to the government that exceed obligated funds.

The contractor shall notify the Contracting Officer in writing whenever it has reason to believe
that the costs it expects to incur under this contract in the next sixty (60) days, when added to all
costs previously incurred, will exceed 75 percent of the total amount so far allotted to the
contract/order by the government. The notice shall state the estimated amount of additional funds
required to continue performance of the contract/order for the specified period of performance or
completion that task.

Sixty days (60) before the end of the period specified in the Schedule, the contractor shall notify
the Contracting Officer in writing of the estimated amount of additional funds, if any, required to
continue timely performance under the contract or for any further period specified in the
Schedule or otherwise agreed upon, and when the funds will be required.

The government is not obligated to reimburse the contractor for charges in excess of the
contract/order funded amount, and the contractor is not obligated to continue performance or
otherwise incur costs that could result in charges to the government in excess of the obligated
amount under the contract/order.
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Appendix A: Task Estimated Workload per Year

Workload Projections: The Appendix A lists the projection is the Government’s estimated
overall annual workload based (Contractor and Subcontractor) for the Task requirements in this
work statement and 1s not intended to be binding on either party or to be the only possible solution.
It 1s based on historical and future needs to sustain the AATC and its Supporting Commands
technical programs, projects and systems. This is a performance-based acquisition and solutions
may vary with respect to the labor mix (labor categories/skill levels) and level of effort quoted.
Direct Labor Categories can be broken into skill levels (Entry, Journeyman, Senior, Master and
Subject Matter Expert). However, an offeror whose quote significantly deviates (10% greater or
less of the estimated hours) from this overall workload projection shall provide a rationale in its
quote for the significant deviation. For this Task Order One (1) Man Year is 1920 hours.

The chart below shows the Government’s overall and ODC Budget for each Task. The Travel
Budget will include the general and administrative expenses (G&A) and other indirect travel costs.
After the Base Year, each Option Year of the Travel and ODC Budgets are increased by 2.0%. The
Extension year will be one-half of the Option Year 4 amount.

1D04210013

Annual | Base Yr
QOASIS # Skill Level Direct Labor Category FTE Rnnual Hrs
Task 1 — AATC Program Management & Mission Support. Contract Type: FFP
Morris ANGB, AZ
OASIS BY
Category Skill Level Direct Labor Category ETE Hours
Senior Project Manager 6 1,152
SME Engineer-AESA 2 384
Senior Engineer-EW 5 960
1.3 2,496
Grand Total Task 1 FTE & Hours: 1.3 | 2,496
ODC for IT Support Budget for Base Period: $50,000.00
ODC for IT Support Budget for OY1: $51,000.00
ODC for IT Support Budget for OY2: $52,020.00
ODC for IT Support Budget for OY3: $53,060.40
ODC for IT Support Budget for OY4: $54,121.61
ODC for IT Support Budget for Ext. Period: $27,060.80
Task 1 Base Year Travel & G&A Cost: $33,766.00
Task 1 OY1 Travel & G&A Cost: $34,441.32
Task 1 OY2 Travel & G&A Cost: $35,130.15
Task 1 OY3 Travel & G&A Cost: $35,832.75
Task 1 OY4 Travel & G&A Cost: $36,549.40
Task 1 Ext Travel & G&A Cost: $18,274.70
Annual | Base Yr
OASIS # Skill Level Direct Labor Category FTE _|Annual Hrs
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Task 2 - Test & Evaluation Support. Contract Type: T&M

Morris ANGB, AZ

Senior | SME Il (NTTR support ) 0.2 384
Total FTE & Hours: 2 384
DMAFB AZ
Skill Level Direct Labor Category FTE | BY Hours
SME Project Engineer or Analyst (Special Warfare JTAC) 1.0 1,920
SME Project Engineer (JTAC-) 2 384
1.2 | 2,304
LAS VEGAS, NV
Skill Level Direct Labor Category FTE | BY Hours
SME Analyst (Data) 2 384
SME Analyst (IRCM Test Staff) .8 1,536
1.0 | 1,920
EGLIN AFB, FL
Skill Level Direct Labor Category FTE | BY Hours
SME F-15C OT/DT Pilot (SMARTECS) 1.0 1,920
1.00 | 1,920
Grand Total for Task 2 FTE & Hours: | 3.4 6,528.0
Task 2 ODC Support Budget for Base Period: $100,000.00
Task 2 ODC Support Budget for OY1: $102,000.00
Task 2 ODC Support Budget for OY2: $104,040.00
Task 2 ODC Support Budget for OY3: $106,120.80
Task 2 ODC Support Budget for OY4: $108,243.22
Task 2 ODC Support Budget for Ext. Period: $54,121.61
Task 2 Base Year Travel & G&A Cost: $88,312.00
Task 2 OY1 Travel & G&A Cost: $90,078.24
Task 2 OY2 Travel & G&A Cost: $91,879.80
Task 2 OY3 Travel & G&A Cost: $93,717.40
Task 2 OY4 Travel & G&A Cost: $95,591.75
Task 2 Ext Travel & G&A Cost: $47,795.87
Annual | Base Yr
OASIS # Skill Level Direct Labor Category FTE RAnnual Hrs
Task 3 - Systems and Software Engineering. Contract Type: T&M
Morris ANGB, AZ
Senior Project Manager 0.2 288
SME Engineer (F-16) 1.0 1,920
SME Engineer (ISR) 1.0 1,920
SME Engineer (Aircraft Sensors) 1.0 1,920
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| | sSME | Engineer-AESA | 8 | 153 |
SME Engineer-Test (MS&JB)

Colorado Springs, CO

Project Engineer (Space)

Project Engineer (Test

WPAFB, OH

| |senior  [ProjectEngineer(Cybe) | 10 | 1920

Eglin AFB, FL

| [senior | Project Engineer/SME (F-15 | 10 | 19020 |

Las Vegas, NV

SME Engineer-Test 18 3,456

Senior Engineer - IRCM/Test Staff 10 1,920
Task 3 ODC Support Budget for Base Period: $100,000.00
Task 3 ODC Support Budget for OY1: $102,000.00
Task 3 ODC Support Budget for OY2: $104,040.00
Task 3 ODC Support Budget for OY3: $106,120.80
Task 3 ODC Support Budget for OY4: $108,243.22
Task 3 ODC Support Budget for Ext. Period: $54,121.61
Task 3 Base Year Travel & G&A Cost: $319,481.00
Task 3 OY1 Travel & G&A Cost: $325,870.62
Task 3 OY2 Travel & G&A Cost: $332,388.03
Task 3 OY3 Travel & G&A Cost: $339,035.79
Task 3 OY4 Travel & G&A Cost: $345,816.51
Task 3 Ext Travel & G&A Cost: $172,908.25

Annual | Base Yr

OASIS # Skill Level Direct Labor Catego FTE [Pnnual Hrs
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Morris ANGB, AZ

SME Project Engineer/Analyst (F-16 Hardware) 1.0 1,920
Total FTE & Hours: | 1.0 1,920
EGLIN AFB, FL
Skill Level Direct Labor Category FTE | BY Hours
SME Project Engineer (F-15) 1.0 1,920
1.0 | 1,920
Grand Total for Task 4 FTE & Hours: | 2.0 | 3,840 |
Task 4 ODC Support Budget for Base Period: $100,000.00
Task 4 ODC Support Budget for OY1: $102,000.00
Task 4 ODC Support Budget for OY2: $104,040.00
Task 4 ODC Support Budget for OY3: $106,120.80
Task 4 ODC Support Budget for OY4: $108,243.22
Task 4 ODC Support Budget for Ext. Period: $54,121.61
Task 4 Base Year Travel & G&A Cost: $62,338.00
Task 4 OY1 Travel & G&A Cost: $63,584.76
Task 4 OY2 Travel & G&A Cost: $64,856.46
Task 4 OY3 Travel & G&A Cost: $66,153.58
Task 4 OY4 Travel & G&A Cost: $67,476.66
Task 4 Ext Travel & G&A Cost: $33,738.33
Annual | Base Yr
OASIS # Skill Level Direct Labor Category FTE RAnnual Hrs
Task 5 - Acquisition and Project Management. Contract. Type: T&M
Morris ANGB, AZ
SME Analyst (ISR ) 1.0 1,920
Total FTE & Hours: | 1.0 1,920
DMAFB, AZ
Skill Level Direct Labor Category FTE | BY Hours
Senior Project Engineer/Manager 1.0 1,920
Senior Program Mgmt (A-10 SPO Support) 2 384
1.2 | 2,304
WPAFB, OH
Skill Level Direct Labor Category FTE | BY Hours
SME Project Engineer (Program Mgmt JTAC /SPO Support) 1.0 1,920
1.0 ] 1,920
Grand Total for Task 5FTE & Hours: | 3.2 | 6,144 |
[ Task 5 ODC Support Budget for Base Period: | $100,000.00 |
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Task 5 ODC Support Budget for OY1:

$102,000.00

Task 5 ODC Support Budget for OY2: $104,040.00
Task 5 ODC Support Budget for OY3: $106,120.80
Task 5 ODC Support Budget for OY4: $108,243.22
Task 5 ODC Support Budget for Ext. Period: $54,121.61
Task 5 Base Year Travel & G&A Cost: $83,117.00
Task 5 OY1 Travel & G&A Cost: $84,779.34
Task 5 OY2 Travel & G&A Cost: $86,474.93
Task 5 OY3 Travel & G&A Cost: $88,204.43
Task 5 OY4 Travel & G&A Cost: $89,968.51
Task 5 Ext Travel & G&A Cost: $44,984.26
Annual Base Yr
OASIS # Skill Level Direct Labor Category FTE RAnnual Hrs
Task 6 - Non-Direct Test & Evaluation Support. Contract. Type: T&M
Morris ANGB, AZ
SME Logistics Test Staff 1.0 1,920
SME Test Logistics Tech-F-16 1.0 1,920
SME Engineer-Datalinks 1.0 1,920
SME Datalink Test Staff 2.0 3,840
SME Aviation Resource Manager 1 1,920
Total FTE & Hours: | 6.0 11,520
EGLIN AFB, FL
Skill Level Direct Labor Category FTE | BY Hours
SME Aviation Resource Manager 1.0 1,920
SME Aircraft Flight Equipment Technician 1.0 1,920
2.00 | 3840
Grand Total for Task 6 FTE & Hours: | 8.0 15,360
Task 6 ODC Support Budget for Base Period: $100,000.00
Task 6 ODC Support Budget for OY1: $102,000.00
Task 6 ODC Support Budget for OY2: $104,040.00
Task 6 ODC Support Budget for OY3: $106,120.80
Task 6 ODC Support Budget for OY4: $108,243.22
Task 6 ODC Support Budget for Ext. Period: $54,121.61
Task 6 Base Year Travel & G&A Cost: $187,013.00
Task 6 OY1 Travel & G&A Cost: $190,753.26
Task 6 OY2 Travel & G&A Cost: $194,568.33
Task 6 OY3 Travel & G&A Cost: $198,459.69
Task 6 OY4 Travel & G&A Cost: $202,428.89
Task 6 Ext Travel & G&A Cost: $101,214.44
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Annual | Base Yr
OASIS # Skill Level Direct Labor Category FTE RAnnual Hrs
Task 7 - Innovation Support. Contract. Type: T&M
TUCSON, AZ
SME Analyst (Innovation Project Manager) 1.0 1,920
Total FTE & Hours: | 1.0 1,920
Grand Total for Task 7 FTE & Hours: | 1.0 | 1,920 |
Task 7 ODC Support Budget for Base Period: $550,000.00
Task 7 ODC Support Budget for OY1: $561,000.00
Task 7 ODC Support Budget for OY2: $572,220.00
Task 7 ODC Support Budget for OY3: $583,664.40
Task 7 ODC Support Budget for OY4: $595,337.69
Task 7 ODC Support Budget for Ext. Period: $297,668.84
Task 7 Base Year Travel & G&A Cost: $25,974.00
Task 7 OY1 Travel & G&A Cost: $26,493.48
Task 7 OY2 Travel & G&A Cost: $27,023.35
Task 7 OY3 Travel & G&A Cost: $27,563.82
Task 7 OY4 Travel & G&A Cost: $28,115.09
Task 7 Ext Travel & G&A Cost: $14,057.55
CONTRACTOR Totals FTE, Hours | 31.2 | 59,904
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| Task 8 — MES Il Optional Special Projects (Contract Type: T&M)

As explained earlier in the PWS 8.0.1 Special Projects using the Technical Directives (TD) process, these
projected costs are highly variable and are projected to change. These are annual budget amounts. The most
likely use for this section is to acquire test items for operational test and evaluation. The distribution of funding
between labor, travel, subcontractor, and ODC is highly likely to change depending on the situation and task

requirements.

Annual Contract Line Item
Number

Period of Performance

Annual SP Amounts

0600 Special Projects: Base Year: $7,000,000.00
1600 Special Projects: Option Year 1 $7,000,000.00
2600 Special Projects: Option Year 2 $7,000,000.00
3600 Special Projects: Option Year 3 $7,000,000.00
4600 Special Projects: Option Year 4 $7,000,000.00

5600 Special Projects:

6 Month Extension

$3,500,000.00
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ITSS/ASSIST Task Item Funding and Billing List:

ITSS
Task Description POP From POP to Date
Item Date
#
0001 | Transition Period (T&M) 27 July 2021 | 26 Aug 2021
BP Task 1 AATC Program Management & Mission
0100 | Support (FFP) 27 Aug 2021 | 26 Jul 2022
0200 [ BP Tasks 2,3.4,5,6,7 Labor Support (T&M) 27 Aug 2021 | 26 Jul 2022
0300 | BP Tasks 1,2,3,4,5,6,7 Travel (CR) 27 Aug 2021 | 26 Jul 2022
0400 | BP Tasks 1,2,3,4,5,6,7 Subcontractor Labor (T&M) 27 Aug 2021 | 26 Jul 2022
0500 [ BP Tasks 1,2,3,4,5,6,7 ODC (CR) 27 Aug 2021 | 26 Jul 2022
0600 | BP Task 8 Special Projects (T&M) 27 Aug 2021 | 26 Jul 2022
0700 | BP OASIS Access Fee 27 July 2021 | 26 Jul 2022
OY1 Task 1 AATC Program Management & Mission
1100 [ Support (FFP) 27 July 2022 | 26 Jul 2023
1200 | OY1 Tasks 2,3,4,5,6,7 Labor Support (T&M) 27 July 2022 | 26 Jul 2023
1300 [ OY1 Tasks 1,2,3,4,5,6,7 Travel (CR) 27 July 2022 | 26 Jul 2023
1400 | OY1 Tasks 1,2,3,4,5,6,7 Subcontractor Labor (T&M) 27 July 2022 | 26 Jul 2023
1500 [ OY1 Tasks 1,2,3,4,5,6,7 ODC (CR) 27 July 2022 | 26 Jul 2023
1600 [ OY1 Task 8 Special Projects (T&M) 27 July 2022 | 26 Jul 2023
1700 [ OY1 OASIS Access Fee 27 July 2022 | 26 Jul 2023
OY2 Task 1 AATC Program Management & Mission
2100 | Support (FFP) 27 July 2023 | 26 Jul 2024
2200 | OY2 Tasks 2,3,4,5,6,7 Labor Support (T&M) 27 July 2023 | 26 Jul 2024
2300 | OY2 Tasks 1,2,3,4,5,6,7 Travel (CR) 27 July 2023 | 26 Jul 2024
2400 | OY2 Tasks 1,2,3,4,5,6,7 Subcontractor Labor (T&M) 27 July 2023 | 26 Jul 2024
2500 | OY2 Tasks 1,2,3,4,5,6,7 ODC (CR) 27 July 2023 | 26 Jul 2024
2600 | OY2 Task 9 Special Projects (T&M) 27 July 2023 | 26 Jul 2024
2700 | OY2 OASIS Access Fee 27 July 2023 | 26 Jul 2024
OY3 Task 1 AATC Program Management & Mission
3100 | Support (FFP) 27 July 2024 | 26 Jul 2025
3200 | OY3 Tasks 2,3,4,5,6,7 Labor Support (T&M) 27 July 2024 | 26 Jul 2025
3300 | OY3 Tasks 1,2,3,4,5,6,7 Travel (CR) 27 July 2024 | 26 Jul 2025
3400 | OY3 Tasks 1,2,3,4,5,6,7 Subcontractor Labor (T&M) 27 July 2024 | 26 Jul 2025
3500 | OY3 Tasks 1,2,3,4,5,6,7 ODC (CR) 27 July 2024 | 26 Jul 2025
3600 [ OY3 Task 8 Special Projects (T&M) 27 July 2024 | 26 Jul 2025
3700 | OY3 OASIS Access Fee 27 July 2024 | 26 Jul 2025
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OY4 Task 1 AATC Program Management & Mission
4100 | Support (FFP) 27 July 2025 | 26 Jul 2026
4200 | OY4 Tasks 2,3,4,5,6,7 Labor Support (T&M) 27 July 2025 | 26 Jul 2026
4300 | OY4 Tasks 1,2,3,4,5,6,7 Travel (CR) 27 July 2025 | 26 Jul 2026
4400 | OY4 Tasks 1,2,3,4,5,6,7 Subcontractor Labor (T&M) 27 July 2025 | 26 Jul 2026
4500 | OY4 Tasks 1,2,3,4,5,6,7 ODC (CR) 27 July 2025 | 26 Jul 2026
4600 | OY4 Task 8 Special Projects (T&M) 27 July 2025 | 26 Jul 2026
4700 | OY4 OASIS Access Fee 27 July 2025 | 26 Jul 2026

EXT Task 1 AATC Program Management & Mission
5100 | Support (FFP) 27 July 2026 | 26 Jan 2027
5200 | EXT Tasks 2,3,4,5,6,7 Labor Support (T&M) 27 July 2026 | 26 Jan 2027
5300 | EXT Tasks 1,2,3.4,5,6,7 Travel (CR) 27 July 2026 | 26 Jan 2027
5400 | EXT Tasks 1,2,3,4,5,6,7 Subcontractor Labor (T&M) 27 July 2026 | 26 Jan 2027
5500 | EXT Tasks 1,2,3,4,5,6,7 ODC (CR) 27 July 2026 | 26 Jan 2027
5600 | EXT Task 8 Special Projects (T&M) 27 July 2026 | 26 Jan 2027
5700 [ EXT OASIS Access Fee 27 July 2026 | 26 Jan 2027
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Appendix B: Sample Special Project

TD0099/ Task Item 1099 Client Rep: LtCol Bradley Balling

Contract Type: T&M

Secure Mobile Telemetry System (SMTS)

Period of

Performance Base Year 27 July 2021 — 26 July 2022

In accordance with PWS Section 3.2, Test & Evaluation Support, AATC requires a
secure mobile telemetry system capable of tracking weapons telemetry in both
captive carry and after release to weapons impact. Other possible uses would
include a mobile datalinks ground station, test control room and communications
relay. Additionally, the system must be capable of operating at multiple
classification levels in accordance with appropriate security requirements such as
JFAN/NISPOM.

The SMTS must provide the ability to operate over un-improved roads on Air Force
and DoD ranges. Ideally, set up time once on site would be less than 30 minutes.
The telemetry tracking system would need to be capable of tracking the weapons
system without external slaving. Once the secure data stream is collected it would
need to be appropriately processed, displayed and stored. It would also need to
process at least 2 data streams, with 4 being desired.

The SMTS would also operate as a control room, thus would need to accommodate a
test team of 4 with an intercom system to support them. It would also require the
ability to communicate with the test aircraft and any other test participants over both
secure and unsecure audio.

Description of
Effort

In addition to the telemetry and communications, the SMTS must be able to collect,
process, display and store all relevant tactical data links. This is required not only
for the situational awareness of the test team, but would also have the capability to
feed the telemetry tracking system.

The contractor would be tasked with the full implementation of capabilities from
project initiation, fielding, operations, and support of the capability for up to 2 years.
AATC requests a proposal addressing the implementation of this capability.

Estimated completion date: To Be Announced

For all special projects requiring higher Security Classification, the COR/ACOR will
provide the technical description and requirement in a properly secured location, not
in the GSA PWS or contract file.

All TD cost and technical description will be listed as UNCLASSIFIED in GSA
Contractor Information Systems.

In accordance with PWS Section 3.8.1, this Sample Special Project could be a future
MES II requirement, however the proposed solution is for technical evaluation
purposes only and is not chargeable to the government for time or cost
considerations unless acted upon an awarded Task Order (TO) or TO modification.

Other project
information as
required.
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Appendix C: Special Projects Submission Form

TD and Task Item Numbers Client Rep: To Be Announced
Phone:

Name of Special Project Email:

Period of .

Performance As required.

Describe Technical Special Project Requirements to communicate to the Contractor
exactly what work is required for this TD. Provide enough information that an
offeror / contractor can develop a reasonable Technical Plan for each Special Project
TD as described in PWS Section 3.7

The information in this section will also allow the contractor to provide a reasonable
estimated cost estimate in accordance with PWS Section 8.0.1 and Sub-sections 8.0.2

to 8.0.4
Check List:
. TD identification number and Item Number.
. Applicable task order performance work statement paragraph.
. Applicable task order period of performance.
. Deliverable and critical milestones, as applicable.
Description of . Requesting government activity.
Effort . Detailed description of the service(s) to be performed including any
travel and materials required.
. Estimated completion date (based on an estimated start date)
. Cost estimate that includes a TD technical plan and estimated

contractor cost, with a breakout of OASIS labor categories, hours, travel, IT
Support requirements as applicable.
. Each TD quote or cost estimate shall also include:

Government Furnished Equipment (GFE), if applicable.

Government Furnished Information (GFI), if applicable.

OASIS Contract Access Fee (CAF) applied as to Total Estimated
Contractor Cost.
. For all special projects requiring higher Security Classification, the
COR/ACOR will provide the technical description and requirement in a
properly secured location, not in the GSA PWS or contract file.
All TD cost and technical description will be listed as UNCLASSIFIED in
GSA Contractor Information System such as AASBS.

Other project
information as Additional Space can be used if required.
required.
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Appendix D: Special Project Cost Estimate Template

RESERVED: Appendix D will be added upon award.
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Appendix E: Position Descriptions

e Aecrospace Engineer
o Designs, develops, builds, tests, and integrates hardware/software onto airborne platforms. Analyzes,
troubleshoots and fields solutions.
e Electrical Engineer
o Designs, develops, builds, tests, and integrates electrical components into new and existing systems.
Analyzes, troubleshoots and fields solutions.
o Mechanical Engineer
o Designs, develops, builds, tests, and integrates machines and other devices into new and existing
systems. Analyzes, troubleshoots, and fields solutions.
e [ogistics Specialist
o Manages warehousing functions to ensure support of fielded systems. Receives, tracks, issues, ships
equipment and performs other supply chain activities.
e Systems Engineer
o Designs and manages complex systems over the product life cycle. Ensures integration and product
support concerns are factored into developed solutions.
e Systems Architect
o Designs the technical infrastructure for implemented solutions. Enables technical efficiencies across
projects and provides guidance for evolution of systems.
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Appendix F: Active Special Project

Add and update this section as needed
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